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Increase In Height of Boundary Wall Along with Allied Works and Providing and Fixing of
Concertina Coil and Chain Link Fencing on the Compound wall at IPR campus Bhat,
Gandhinagar-382428,Gujarat.

&-fafder gua W.: IPRITN/CIVIL-PR/04/2022

E-Tender Notice No: IPR/TN/CIVIL-PR/04/2022

Y AT OTTeAT
Two Bid System

fAfaer 3ART F drel: A (TATEAA)
ISR &l AT 3R Tl CATGHT 3aYT J8 A (IPR)
S gt & urw, He, AMENIR-382428

Address of Tender: Dean (Administration)
Inviting Authority INSTITUTE FOR PLASMA RESEARCH
Near Indira Bridge,

Bhat — Gandhinagar — Gujarat — 382428

Contact Person: Mr. Shailendra Trivedi,
Officer In-charge, e- Tender, [IPR

(E-mail id: etender.icdc@ipr.res.in)
Telephone No. —079-2396 2000 — 2396 4009
Fax No. -079 -2396 2277

Alc : 39 G&dIdel & 3ol auT B &amor | fohar o fagerfa & Amer & 3mEeh
HEOT YaoT gamm|

NOTE: In case of any contradiction between English and Hindi version, English version will
prevail.
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SECTION -1 (i) Tender Notice (Newspaper Advertisement)

TENDER NOTICE NO: IPR/TN/CIVIL-PR/04/2022 (Two Bid System)

fFfaf@a s & v §-FAfRe- Az & aegd F A9 Selant I g den J s
fafaee 3mafa & s @ &

Online tenders are invited in Two Parts THROUGH e-tendering mode from and Eligible Bidders
for the following work.

HA T A IENHR Fow, e, MATIR-3¢8¢,I[NT # Aig@r Furss
gl W FieArear digd, IT OF HRT F wgw 3R
RefT & Wy A dfT B S A g ¥ R
3R TR S varEs I w1 fAHfr

Increase In Height of Boundary Wall Along with Allied
Name of Work: Works and Providing and Fixing of Concertina Coil
and Chain Link Fencing on the Compound wall at IPR
campus Bhat, Gandhinagar-382428,Gujarat.

fAfder cxrardst fawgd Afder @ & @y https://eprocure.gov.in/eprocure/app W fAYeH
ST qAT SBAAS et & fOIT 3TeIs g

Detailed tender notice and Tender Document for the respective work is available on website
https://eprocure.gov.in/eprocure/app for free view and downloading.

s TATder FEar S 9 3@a & U §EAe & dedse 9 o 3ucey g

A copy of this tender notice is also available on the Institute’s website for viewing only
http://www.ipr.res.in/documents/tenders.html

support.civiltenders@ipr.res.in
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SECTION -1 (ii) Detailed Tender Notice
ATT-T: &-fAfder 3R siferase a@T #d Gt S va Ader

PART-A: INFORMATION AND INSTRUCTIONS FOR e-TENDERING AND ONLINE
SUBMISSION

Instructions for Online Bid Submission

Department User may attach this Document as an Annexure in their Tender Document which
P Y
provides complete Instructions for on line Bid submission for Bidders)

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in
registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting
their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://eprocure.gov.in/eprocure/app.

REGISTRATION

1) Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrollment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user 1D /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender 1D,
Organization Name, Location, Date, Value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a
tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS

1) Bidder should take into account any corrigendum published on the tender document
hefore submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to he
submitted. Any deviations from these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been
provided to the bidders. Bidders can use “My Space” or “Other Important Documents” area
available to them to upload such documents. These documents may be directly submitted
from the “My Space” area while submitting a bid, and need not be uploaded again and
again. This will lead to a reduction in the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading process.
If Bidder has uploaded his Documents in My Documents space, this does not automatically
ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1) Bidder should log into the site well in advance for bid submission so that they can upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as
applicable and enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender document.
The original should be posted/couriered/given in person to the concerned official, latest by
the last date of bid submission or as specified in the tender documents. The details of the
DD/any other accepted instrument, physically sent, should tally with the details available in
the scanned copy and the data entered during bid submission time. Otherwise the
uploaded bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to
he filled by all the bidders. Bidders are required to download the BoQ file, open it and
complete the white coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the hidder should save it and submit it online, without
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be
rejected.
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6) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

7) All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this
key is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall,
the uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

7) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid
with all other relevant details.

9) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk.

& ok ok

Additional Notes:

1. Bids shall be submitted online only at CPP Portal website :
https://eprocure.gov.in/eprocure/app

2. The agency shall download the pre bid clarification if any for the work and upload the same (scanned copy)
duly signed and sealed. The revised documents (if any) shall be uploaded in e tender portal.

3. Tenderers are advised to upload their documents well in advance, to avoid last minutes rush on the server or
complications in uploading. Institute for Plasma Research, in any case, shall not be held responsible for any
type of difficulties during uploading the documents including server and technical problems whatsoever.

4. Submission of the tender documents after the due date and time (including extended Period, if any)
shall not be permitted.

5. Intending Bidders are advised to visit this website regularly till closing date of submission to keep themselves
updated as any change/ modification in the tender will be intimated through this website only by corrigendum /
addendum/ amendment.

6. Institute reserves the right to accept or reject the tender(s) in full or in part, without assigning any reason

thereof. Tenders with any conditions including conditional rebate shall be rejected forthwith.
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T A% 57 33T & WITUET & T F Srelerar3it & [dern
PART-B: INSTRUCTIONS TO BIDDERS REGARDING PROVISIONS OF MAKE

IN INDIA .

The bidder shall submit their quoted bid in compliance with the following provisions for
Make in India.

i.

ii.

ii.

iv.

Vi.

Vii.

MAKE IN INDIA

As defined under the Public Procurement (Preference to Make in India), order 2017,

Revised order dated: 16/09/2020 or as being revised from time to time, in
procurement of goods or services in respect of which the Nodal
Ministry / Department has communicated, that there is sufficient local capacity and
local competition, only “Class-I local supplier’, as defined under the said order, shall
be eligible to bid irrespective of purchase value.

Only “Class-I local supplier” and “Class-II local supplier’, as defined under the
above said order, shall be eligible to bid in procurements under taken by this
Institute, except where the mode of procurement is by issue of Global Tender
Enquiry. The bidding supplier shall indicate the percentage of local content for the
item being offered in their bid.

Where the procurement is by issue of Global Tender enquiry, Non local suppliers,
shall also be eligible to bid along with “Class-I local suppliers and Class-II local
suppliers”. Suppliers/bidders offering imported products will fall under the
category of Non-local suppliers.

Subject to the provisions of the above said order, and to any specific instructions
issued by the Nodal Ministry or in pursuance of the said order, purchase preference
shall be given to “Class-I local Suppliers” in procurements under taken by this
Institute, in the manner specified there in the order.

. The bidders along with their bid/tender shall be required to provide a self-

declaration certificate of the local content (where the procurement value is Rs.10
Crore or less) for the item offered and their status as Class-I/Class-1I/Non-Local
supplier and their eligibility to participate in the tender.In cases of procurement for
a value in excess of Rs.10 crores, the “Class-I local supplier’/’Class-1I local supplier’
shall be required to provide a certificate from the statutory auditor or cost auditor of
the company (in the case of companies) or from a practicing cost accountant or
practicing chartered accountant (in respect of Contractors other than companies)
giving the percentage of local content.

Self-declaration certificate should quantify the percentage of local content of the
offered product only. It should also indicate the location. However, claiming the
services such as transportation, insurance, installation & commissioning, training
and after sale service support like AMC/CMC etc., shall not be considered as local
content as per OM N.P-45021/102/2019-BE-1I-Part(1)(E- 50310) dated:4/03/2021
issued by Ministry of Commerce and Industry, DPIIT.

False declarations/violation of this order terms shall be deemed to be breach of
code of integrity resulting in debarment of the firm for a period up to 2 years. Under
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such circumstances, the supplier shall not be considered for any preferences as
proposed in the order.

viii. Wherever the bids are received without accompanying the above said requisite
certificate such offers shall be treated as incomplete and not considered.

ix. Bidders/contractor are divided into three categories based on Local Content (The
total value of the item procured (excluding net domestic indirect taxes) minus the
value of imported content in the item (including all customs duties) as a proportion
of the total value, in percent):

1. Class-I local supplier is with local content equal to or more than as
prescribed by the NodalMinistry/ NIT, if prescribed, for the item being
procured or 50% whichever is higher.

2. Class-II Local supplier is with local content equal to or more than as
prescribed by the Nodal Ministry/NIT, if prescribed, for the item being
procured or 20% whichever is higher, but less than that applicable for
class-I local supplier.

3. Non-local supplier is with local content less than that applicable to class-II
local supplier, as stated above.

Note: Where the estimated value of the procurement is less than Rs.5 Lakhs (or as being
amended by the competent authority from time to time) is exempted from the provisions of
the above Make in India policy as stated therein the order.

Self-certification under preference to “Make in India” order as per Annexure-I should be
submitted along with Tender document.

2. ELIGIBILITY OF BIDDERS FROM SPECIFIED COUNTRIES:

i. Orders issued by the Government of India restricting procurement from bidders of
certain countries which shares a land border with India shall apply to this
procurement.

ii. Any bidder from a country which shares a land border with India
(https:/ /mea.gov.in/india-and- neighnours.htm ), excluding countries as listed in
the website of Ministry of External Affairs (
https:/ /meadashbaord.gov.in/indicators/92 ), to which the Government of India
has extended lines of credit or in which the Government of India is engaged in
development projects - hereinafter called “Restricted countries’) shall be eligible to
bid in this tender only if the bidder is registered
(https:/ /dipp.gov.in/sites/ default/files /Revised-Application-Format-for-
Registration- _of-Bidders-150ct2020.pdf ) with the Registration committee
constituted by the Department for promotion of Industry and Internal Trade(DPIIT).
The bidders shall enclose valid registration certificate along with their offer.
Wherever the bids are received without accompanying the above said requisite
certificate such offers shall be treated as incomplete and not considered.
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Additional Clause:

I. Any bidder from a country which shares a land border with India will be eligible to bid
in this tender only if the bidder is registered with the Competent Authority.

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain
contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions
of bidders stated hereinbefore, including any agency branch or office controlled
by such person, participating in a procurement process.

[I. “Bidder from a country which shares a land border with India” for the purpose of this
Order means:-

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a
country; or

c.An entity substantially controlled through entities incorporated, established or
registered in such a country; or

d. An entity whose beneficial owner is situated in such a country; or

e. An Indian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country; or

g. A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above.

IV. The beneficial owner for the purpose of (iii) above will be as under :

1. In case of a company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
juridical person, has a controlling ownership interest or who exercises control
through other means.

Explanation -

a. “Controlling ownership interest” means ownership of or entitlement to more than
twenty-five percent. Of shares or capital or profits of the company.

b. “Control” shall include the right to appoint majority of the directors or to control
the management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

3. In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through
one or more juridical person, has ownership of entitlement to more than fifteen
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percent of the property or capital or profits of such association or body of

individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official;

5. In case of trust, the identification of beneficial owner(s) shall include

identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

V. An Agent is a person employed to do any act for another, or to represent another
in dealings with third person.

VL (To be inserted in tenders for Works contracts, including Turnkey contracts). The
successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is
registered with the competent Authority.

Self-certification under ELIGIBILITY DECLARATIONS FROM SPECIFIED
COUNTRIES order as per Annexure-II should be submitted along with Tender
document.

Contractor’s signature and seal
Date:
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qT- #: faega Afaer g=am

PART-C: DETAILED TENDER NOTICE.

Tender Notice No: IPR/TN/CIVIL-PR/04/2022 (Two Bid System)

o T 9 ¥ A9 (Admin) T -FfEeT A F AW T AT argew ¢ [faeg

AR HT ST 8, T s |56, 9 SR 6, ATe, e - e - 382 428,

T et ¥, T w7 Fefefea s = F o)

Online item rate tenders are invited through e-tendering mode by the Dean (Admin), on behalf of
Director, Institute for Plasma Research, Nr. Indira Bridge, Bhat, Gandhinagar - Gujarat - 382 428,
in two bids, from eligible contractors for the following works.

TATSEr . NIT No.

IPR/TN/CIVIL-PR/04/2022

2 | F & AH

Name of work

ISR Fqw, AT,  IMEMAIR-3¢WY I[N H
AlSIeT $UBs dfd W Hiedicsl s, o> folw
BT A e 3R RefFger & Tr-ary s138 ard
1 IS H e & AT IR SEEE I T3S
g @ AT

Increase In Height of Boundary Wall Along
with Allied Works and Providing and Fixing of
Concertina Coil and Chain Link Fencing on
the Compound wall at IPR campus Bhat,
Gandhinagar-382428,Gujarat.

3 | e &N AT AT

Estimated cost of Construction
works (Rs)

24,29,520/- T9X

3 24,29,520/-

4 | ST afAr (EMD)

%.48, 590/- FT SUHST (FYY AT JSdleld gol”
qrg Al sed) AT FHAT a5 ASAE goe / 9
ST / Qray AT e & & H gy Sol
CaRT CATGHAT 3IHYT TEU, e, EfAIR -
382428 % U&T H SIAT &I STl gl
Ae:

i) 9% F T H STAS TSR gl

Sreaf|

SUAST g&drdell I Thel HIUT YIS Il &
a1 &1 dlell ST 6 ST F@ehal & 3R diell St
A A & MR T §-TAfder sl &
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Earnest Money Deposit (EMD)

FRATIT H AT S Afgu]

drelr 38T sStAESY & foar urcg Sifodt &
W dR 9 @RS A& fear e

EMD of Rs.48,590/- (Rupees Forty Eight Thousand
Five Hundred and Ninety Only) to be submitted in the
form of Insurance Surety Bond/Demand Draft / Pay
order / Fixed Deposit Receipt by Schedule banks in
favour of Institute for Plasma Research, Bhat,
Gandhinagar-382428.

Note :
1. EMD in the form of cheque will not be accepted.

The bid can only be submitted after uploading the
scanned copy of EMD Documents and original should
be deposited in office of e-tender officer, within the
period of bid submission as mentioned.

Bids received without requisite EMD shall be
summarily rejected.

5 | &Ry gAY fr 3afer

Completion period

120 days (AT 3afer wfeq, afr #¢ )

120 Days(Including monsoon period, if any)

6 | fAfder gfshar eh

T

Tender Processing Fee NIL
7 | forsuTee I
Wefd 19 TR =7 SR FfeR IR &3 I Ugd 15
fot & iR Ffaer 9o &1 3% |

Performance Guarantee

3 % of Tendered Value to be submitted within 15
days upon issue of Letter of Acceptance and before
placing work order.

8 | I SHT ARy

Security Deposit

fafaer Fea a1 2.5% foelt @ e for sream

2.5% of the Tendered Value shall be deducted from
the bills.

9 | CPP Portal dsaree

https://eprocure.gov.in/eprocure/app

W WA JAT SE3AAS Fe & fow
fder gxarasr & 3qeetrdr

f&. 07/06/2022 = gra: 10:00 & 12/07/2022
# 13:00 o d&
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https://eprocure.gov.in/eprocure/app

Availability of Tender Documents
for view and download on CPP
portal website
https://eprocure.gov.in/eprocure/app

From 10:00 Hours on 07/06/2022 Up to 13:00
Hours on 12/07/2022.

10
arge fafse, afe gy o

Site Visit, if any

THifeat gart age fAfse(afe ) -fo. 16/06/2022
A 1500 goF & TIF JAERT - AT doleg
g, varly MY, e-tender, TolGAT 3MeTHUT
ey, gl g & 9, #ie, aefievR-382428.
TITHSRAT ¥ A carT: etender.icdc@ipr.res.in

a7 gAY d9v; -079-2396 2000, 2396 4009 =
ATETH T

Site visit by Agencies (if any) - up to 15:00 Hours
on 16/06/2022

Contact officer Mr. Shailendra. Trivedi, officer
in-charge, e-tender, Institute for Plasma
Research, Near Indira Bridge, Bhat,
Gandhinagar -382428. Preferably by email:
etender.icdc@ipr.res.in or through Tel No:-079-
2396 2000, 2396 4009

11 | e aeamdsr « avel g
ETSEHOT Y AT

Seeking pre-bid clarification on
Tender document

3Tagsh CPP portal LR3I
https://eprocure.gov.in/eprocure/app UX 39el Y=l
P TS X . 20/06/2022 Ft 15:00 s d%
fAfaer erdas & SR H TIASERIOT AT Fohl gl

The applicant can seek clarifications regarding Tender
document up to 15:00 Hours on 20/06/2022 by
uploading their queries on CPP portal website
https://eprocure.gov.in/eprocure/app

TOsERIoT e 29/06/2022 =1 15:00 s T
34T 39 NEAT W 3Telis o Sreem|

The clarifications will be uploaded on the same web
portal by 15:00 Hours on 29/06/2022

12 | fAfaer3ft & 3ifeTenss AT Al HI
IRH Tl 3R gFY

Start date and time of online
submission of tenders

f¢.30/06/2022 =+ 13:00 sor &

From 13:00 Hours on 30/06/2022.
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https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app

13

fAfdent & fecsaT JAT e @
3fan af@ AR AT

Last date and time of closing of
online submission of tenders

f&. 12/07/2022 #r 13:00 s aF

13:00 Hours on 12/07/2022.

14

TIATAT TA FTAT A a1 IfaA
arg|

Last date for submission of EMD.

A deleg B, g9 JA™SRT (e-tender), TereAT
ITHY A, #e, INEMAIR-382428 & ey
# f&. 13/07/2022 &1 13:00 &=t a1 38 Tget
oI |. 079 23962000, 079-23964009

On or before 13:00 Hours on 13/07/2022 in the

Office of Mr. Shailendra. Trivedi , Officer In-
charge (e-tender) , Institute for Plasma Research, Near
Indira Bridge, Bhat, Gandhinagar -382428

Phone no. 079 23962000, 079-23964009

15

ddheirehT Srell (HTAT-1) & HATdAergeT
G 1 a@ 3R 71

Date and time of online opening of
Technical Bid (Part —I)

fe. 13/07/2022 #t 15:00 s=t

ceheilehl SToll (IT9T-|) CATSHT THYT HEAT, #IT,
TMEIR-382428 & FR AT 3% dR@ 3R &g
R Grelr STuaf|

On 13/07/2022 at 15:00 Hours

Technical bid (Part-I) will be opened at Institute
for Plasma Research, Near Indira Bridge, Bhat,
Gandhinagar -382428 at the stipulated date and time as
above.

16

AT grog Srelshansit Hr A
Aifet (omrll) ¥ weer & At
IR @Hg|

Date of opening of Price Bids (Part
—II) of Technically qualified bidders

SHH I d1G H & e

Will be notified at a later date.
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TIT- S GTFdT HT95<
PART-D: ELIGIBILITY CRITERIA

drefierar, St @ @ fwfaf@a sraegwant 1 qu = g, Fad WEeT F& F v g
§| FYFT 35A FFR 7@ e I

The Bidders, who fulfill the following requirements on their own, shall only be eligible to apply. Joint
ventures are not accepted.

Documentary proof for the eligibility

(To be Scanned and Uploaded)

Eligibility Criteria Note: The bidders are requested to fill up the
facts & figure in the prescribed format. Simply
filling like Yes or No shall not be accepted.

Sr.
No.

1. | Should have satisfactorily completed | Work Orders & Completion certificate for each
Similar works (s) in India, having | qualifying completed work(s) issued by an
construction cost of Project as | officer not below the rank of Executive
mentioned below, during last 7 years | Engineer or Equivalent officer or Owner or
as on ending previous day of last date of | Client.

tender submission:

Note:
(i)  Three similar works each costing Completion certificates for works issued
not less than Rs 9.72 in Lakhs or by Private parties shall be supported by
(i1))  Two similar works each costing TDS (Tax deducted at Source)
not less than Rs 14.58 in Lakhs Certificates for the said cost.
or
(1i1) One similar work costing not
less than Rs 19.44 in Lakhs.

Note:

Similar work” shall means Civil
Maintainance work/Construction of
Compound wall work/ Civil Building
works (Excluding Road works).

The value of executed works will be
brought to current costing level by
enhancing the actual value of work at
simple rate of 7 % per annum, calculated
from the date of completion to last date
of receipt of tender.

2. | Should have average annual turnover of | Annexure -Form “A”: Financial information,
Rs 12.15 lakhs on construction work | Chartered Accountant certificate for the Annual
during the last three consecutive years | financial turnover showing Profit & Loss.
ending 31% March, 2021.

Note: Year in which no turnover or Zero
is shown, would also be considered for
working out the average.

3 | Should not have incurred any loss (profit | Annexure —Form “A”: Financial information,
after tax should be positive) in more than | Chartered Accountant certificate for the Annual
two years during the last five | financial turnover showing Profit & Loss.
consecutive years ending on 31 March,
2021.
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4. | Should have valid minimum Bank | Annexure Form “B”- Form of Bankers
solvency of a Scheduled Bank of | Certificate from a scheduled Bank
Rs. 9.72 lakhs.
5 a. The bidder shall be compliant | Annexure-I, Self-Certification under preference
with  the  Public  Procurement | to Make in India order Certificate
(Preference to Make in India), Order
2017 (as amended from time to time)
issued by Department for Promotion
of Industry and Internal Trade
(DPIIT), Ministry of Commerce and
Industry. Also bidder must submit
undertaking along with bid for local
content of .... % offered in subject
tender.
b. “Only ‘Class-I local supplier’ as
defined in Public Procurement
(Preference to Make in India), Order
2017, are eligible to participate for
subject tender “.
Note :

1. Any entity which has been barred by the Central/State Government, or any entity controlled by them from
participating in any project and the bar subsists as on the date of Application, would not be eligible to submit an
Application, individually. An Applicant should, in the last three years from the last day of submission of tender,
have neither failed to perform on any contract, as evidenced by imposition of a penalty by an arbitral or judicial
authority or a judicial pronouncement or arbitration award against the Applicant, nor been expelled from any
project or contract nor have had any contract terminated for breach by such Applicant/ Consortium member.

2. The firm has a valid working license (not expired) and a valid registration on certificate showing that the
company is legally established under the law of government of India.

3. The Firm should be qualified and not black listed by any government department / agencies.

4. The bidder Firms should have executed similar nature of project as mentioned above in India only.

5. The applicant should not be under liquidation, court receivership or similar proceedings.

6. FIRM’S RESPONSIBILITY BEFORE PROPOSAL SUBMISSION

a. The Bidder shall be responsible for all the costs associated with the preparation of the Proposal and
participation in the selection process. IPR will not be responsible or in any way liable for such costs,
regardless of the conduct or outcome of the selection process.

b. The Bidder shall ensure that the bid is complete in all respects and conforms to all requirements indicated in

the Tender document. Incomplete bids are liable for rejection.
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HNT- §: GEATdall ol Thal 3R 37Tclis fhar S=r @1feT |

PART- E: DOCUMENTS TO BE SCANNED & UPLOADED

FHIfad SrelleTdr |3l Urdr AEs) A QU e 3R AHidorse fAfder ardds SAr w4
Ugd 3T H SEASN & Feal H Fa I HISC LN FTPD TSTAA I Al STAT H
dr Al & MR eAfai@d gRAT & AR SEadsl T Thel / 8T 3R 3Tells Hier
3aTS &

Prospective Bidders shall satisfy themselves of fulfilling all the eligibility criteria and in possession
of all the documents required before submission of online tender document. The interested
agencies are required to scan / fill in and upload the documents as per following lists within the
period of bid submission:

e §: Arefieranst @ ey ¥ R 7 fAuiRa urew & aeat stk s @ e s gr ar A
T TR gt fham S|

Note: The Bidders are requested to fill up the facts & figure in the prescribed format. Simply
filling like Yes or No shall not be accepted.

1 Proof of Eligibility Criteria No.1:

(i) Work Orders & Completion certificate for each qualifying completed work(s)
issued by an officer not below the rank of Executive Engineer or Equivalent officer
or Owner or Client.

Note: Completion certificates for work orders issued by Private parties shall be supported
by TDS (Tax deducted at Source) Certificates for the said cost.

(ii) Form “K” Performance Report for Completed works mentioned in Eligibility
Criteria 1.

2 Proof of Eligibility Criteria No. 2
Annexure —Form “A”’: Financial information, Chartered Accountant certificate for the
Annual financial turnover showing Profit & Loss.

3 Proof of Eligibility Criteria No. 3
Annexure —Form “A”: Financial information, Chartered Accountant certificate for the
Annual financial turnover showing Profit & Loss.

4 Proof of Eligibility Criteria No. 4: Annexure Form “B”- Form of Bankers Certificate from
a Bank

5 Proof of Eligibility Criteria No 5,
Annexure-I , Self-Certification under preference to Make in India order Certificate

6 Copy of EMD submitted.

7 Form “C”- Details of all Construction works completed during last 7 years ending last
day of submission of tender.

8 Form “D”- Details of construction works Under Execution (Ongoing works)

9 Form “E”- Information about Organization Structure
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10 | Form “F”- List of Administrative & Technical staff available with the Bidder and that
proposed to be deployed to complete this work in time
Form “G”- Information about construction plant, Machinery, Equipment, Accessories,

11 infrastructure facility proposed by the bidder and that proposed to be deployed to
complete this work in time.

12 | Form “H” Mandate Form for Payment as per Format given.

13 | Form “I” Undertaking to be furnished by Bidders

14 | Form “]” - Letter of transmittal (To be up-loaded on their letter-head )

15 | PAN (Permanent Account Number) Registration / TAN Registration details

16 | GST Registration Certificate

17 | Form “K” Copy of Performance report

18 | Integrity Pact: letter from bidder to the Institute as per format in Tender.

19 | ANNEXURE-II Self-Certification under Eligibility declaration from specified
counties

20 | Additional documents if any to meet the eligibility criteria

Note : Scanned copy of original certificates to be uploaded

Note:
1.

The applicant may furnish any additional information, which they think necessary to
establish their eligibility and capability to successfully complete the envisaged work. No
information shall be entertained after last date of online submission of tenders unless it is
called by the competent authority. If any information furnished by the applicant is found
incorrect at a later stage, they shall be liable to be debarred from tendering /taking up of
work in IPR. IPR reserves the right to verify the particulars furnished by the applicant
independently and reject any application without assigning any reason. Prospective
bidders shall satisfy themselves of fulfilling all the eligibility criteria before submission of
the tender. The Institute reserves the right to not consider the tender documents of the
bidders not fulfilling the stipulated criteria .

It is binding on the bidder to fill the data required for assessment of eligibility criteria in
the excel sheet uploaded for the purpose. The technical evaluation shall be done based on
the data provided in excel sheet and the relevant documents uploaded to support the same.
In case where the relevant information is not filled in the uploaded excel sheets while
commensurate supporting documents are uploaded, the supporting documents shall not
be considered in evaluation. Therefore the bidders in their own interest shall fill all the
relevant information in excel sheets and upload relevant documents. IPR shall not accept
any new document after bid opening. IPR may ask for clarification and submission of
documents in support of documents/information already submitted.
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PART-F
TENDER EVALUATION PROCESS

1. Technical Bid:

The bidders shall be evaluated for Eligibility Criteria as per Part D above. After evaluation of
Tender bids as per the Eligibility Criteria as mentioned, a list of qualified bidders shall be prepared.

II. Price Bid:

The prices of item(s) should be quoted in the Price Bid only. The Technically qualified bidders
shall be notified about the date and time of opening of Price bid on the CPP Portal.

The Price bid of Technically Qualified bidders shall only be opened.
II1. Award of Work:

The lowest quoted bidder i.e. L1 bidder shall be selected.

Note:

The Bidders are required to upload all the required documents on the e-Tender portal only, In case
the required documents are not uploaded by the bidders or the bid does not contain mandatory
information, the bidder will be summarily disqualified. The decision of Institute in regard of
disqualification shall be final and binding. No claim whatsoever shall be admissible.
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SECTION -1  (iii)
BRIEF PARTICULARS OF THE WORK

JEATTA 5T SEITYE BR ColloAT Rad aRER, e foer & e, e, ameisor -382428
HRa g

The proposed site is located at Institute for Plasma Research campus, Near Indira Bridge, Bhat,
Gandhinagar — 382428

fAfdeePrR & dee & St § & doeg BEd, e smer g, IPR - (EHA):
etender.icdc@ipr.res.in) & Y& &Teh Dean (admin) , SolloHT ITEU HEAT I I TTATT
¥ sAfew & sfoaf@a [Afdse safr & MR, & Tad A Fowld = Goha g1 difd a6 Ga
PN TST & AThee, AT B & HAT, a7 FHTfad AT & v Sorelr vaadm Ster &1 39T
o & AU Sl T TUeT @ RIS g1 A $H HR HT A dTT ShaR, HEAT & FIET
fafagdl 3R FeuE/god afteRal carr fhdr o 3usoT &1 gERvAe, Hurele, ST
T, gRetm, 3MMie Sigl o] 81, 3§ & H&U # MU 0 AR duras @Guat & aed 4
qTels] LI

The tenderer is advised to visit the site of work with prior permission of Dean (Admin) Institute for
Plasma Research by contacting Mr. Shailendra trivedi, Officer In-charge e-tender, IPR (Email:
etender.icdc@ipr.res.in) within the specified period as mentioned in Notice, to acquaint
himselt/herself/themselves with access to sites location for stacking the materials probable tapping
points for construction water and electric power. The contractor carrying out this work will strictly
abide by security regulation of the Institute and also local statutory regulations imposed by the
Institute / Police authorities regarding transshipment of any equipment, operation, drainage,
security etc., wherever applicable.

TENTATIVE SCOPE OF WORK:

The Institute desires to increase the Height of Boundary Wall Along with Allied Works and
Providing and Fixing of Concertina Coil and Chain Link Fencing on the existing Compound wall
at [IPR campus Bhat, Gandhinagar-382428, Gujarat.

The tentative details/location are mentioned in the drawings, The same are attached in this Tender.

The Construction is inclusive of providing all materials, labour, etc. with good quality
workmanship , complete, so as it will constructed as required or as mentioned in the
BOQ/Drawing.
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SECTION - 1 - (iv)
INFORMATION & INSTRUCTIONS FOR BIDDERS
1.0 General:-

1.1.  All information called for in the enclosed forms should be furnished against the relevant
columns in the forms. If for any reason, information is furnished on a separate sheet, this fact
should be mentioned against the relevant column. Even if no information is to be provided in a
column, a “Nil” or “no such case” entry should be made in that column. If any particulars /queries
are not applicable in case of the Bidder, it should be stated as “Not Applicable”. The Bidders may
please note that giving incomplete/ unclear information called for in the forms, or making any
change in the prescribed forms, or deliberately suppressing any information, may result in
disqualification of the Bidder summarily. Applications duly filled in / scan copies of original shall
be uploaded in web site: https://eprocure.gov.in/eprocure/app before closing date and time of
online submission of tender. No applications shall be received in physical form.

1.2.  The Bidder should sign each page on the application along with enclosures with rubber
stamp before scanning / uploading.

1.3.  Overwriting should be avoided. Corrections, if any, should be made by neatly crossing out
and shall be rewritten with initials and date. Pages of the pre-qualification document are numbered.
Additional sheets, if any added by the Bidder, should also be numbered by him. They should be
uploaded along with letter of transmittal.

1.4. References, information and certificates from the respective clients certifying suitability,
technical knowhow or capability of the Bidder should be signed by an officer not below the rank of
Executive Engineer or equivalent.

1.5. The Bidder may furnish any additional information, which he thinks is necessary to
establish his capabilities to successfully complete the envisaged work. He is, however, advised not
to furnish superfluous information. No information shall be entertained after submission of tender
document unless the Institute calls for it.

1.6.  Any information furnished by the Bidder found to be incorrect either immediately or at a
later date, would render him liable to be debarred from tendering/taking up of work in IPR.

1.7.  Any clarification given by the Institute on the basis of queries raised by the Bidders shall be
uploaded and shall become part of the tender condition.

1.8.  Confidentiality Clauses: -

i) Confidentiality:

No party shall disclose any information to any ‘Third party' concerning the matters under this
contract generally. In particular, any information identified as" Proprietary” in nature by the
disclosing party shall be kept strictly confidential by the receiving party and shall not be disclosed
to any third party without the prior written consent of the original disclosing party.

This clause shall apply to the sub-contractors, consultants, advisors or the employees engaged by a
party with equal force.

ii) "Restricted information' :-

Any contravention of the above-mentioned provisions by any contractor, sub-contractor, consultant,
adviser or the employees of a contractor, will invite penal consequences under the above said
legislation.

111) Prohibition against use of IPR's name without permission for publicity purposes: The
contractor or sub-contractor, consultant, adviser or the employees engaged by the contractor shall
not use IPR's name for any publicity purpose through any public media like Press, Radio, TV or
Internet without the prior written approval of IPR.
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2.0  Method of Application:

2.1 If the Bidder is an individual, the application shall be signed by him above his full
typewritten name and current address.

2.2 If the Bidder is a proprietary firm, the application shall be signed by the proprietor above his
full typewritten name and the full name of his firm with its current address.

2.3 If the Bidder is a firm in partnership, the application shall be signed by all the partners of
the firm above their full typewritten names and current addresses or alternatively by a partner
holding power of attorney for the firm. In the latter case a certified copy of the power of attorney
should accompany the application. In both cases a certified copy of the partnership deed and current
address of all the partners of the firm should accompany the application.

2.4 If the Bidder is a limited company or corporation, the application shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by a copy of
the power of attorney. The Bidder should also upload a copy of the Memorandum of Articles of
Association duly attested by a Public Notary.

3.0  Final Decision Making Authority:

The Director, IPR reserves the right to accept or reject any application/s and to annul the pre-
qualification process and reject all applications at any time, without assigning any reason or
incurring any liability to the Bidders.

4.0  Particulars provisional:

The particulars of the work given in Section-1 (iii) are provisional. They are liable to change and
must be considered only as advance information to assist the Bidder.

5.0  The Bidder should own construction equipment as per list required for the proper and
timely execution of the work. Else, he should certify that he would be able to manage the
equipment by hiring, etc. and submit the list of firms from whom he proposes to hire.

6.0  The Bidder should have sufficient number of Technical and Administrative employees for
the proper execution of the contract. The Bidder should submit list of well qualified and
experienced Engineers and Supervisors stating clearly how those would be deployed for execution
of works.

B - GENERAL RULES & DIRECTIONS

1.0 Scope of bid : The Dean , (Admin), IPR invites bids for the work. The successful bidder
should provide the services during the period of work as per the terms and conditions specified in
the NIT, general condition of contract, technical specifications, special conditions of contract and
schedules.

2.0  Eligible bidders

2.1 Bidding is open to all eligible bidders meeting the eligibility criteria as defined in
prequalification criteria. Bidders are advised to note the eligibility criteria specified in the notice
inviting tender.
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2.2 Incomplete bids and bidders not meeting the minimum qualification criteria shall be
summarily rejected. It may be noted that mere submission of bid does not imply that your offer
shall be considered. Tenders are considered only after IPR themselves assess the document
submitted along with the bid by the bidder meets the eligibility criteria as specified in notice
inviting e-tender during evaluation of bid.

2.3 The bidder who has been blacklisted / de-registered / holiday at any of the sites of IPR,
DAE, and any other government department shall not be eligible for participation in tenders of IPR
for that period.

3.0 One bid per bidder

3.1 Each bidder shall submit only one bid. A bidder who submits or participates in more than
one bid will cause the bidder’s participation to be disqualified for all the proposals.

4.0 Cost of bidding

4.1 The bidder shall bear all costs associated with the preparation and submission of his bid and
the Institute will in no case be responsible and liable for these costs.

5.0 Site visit

5.1 The bidder and any of his authorized personnel or agents may be granted permission by the
IPR to enter upon its premises and lands for the purpose of site visit. The Bidder is advised to visit
the site of work, at his own cost, and examine it and its surroundings by himself, collect all
information that he considers necessary for proper assessment of the prospective assignment. He
may contact Mr. Shailendra Trivedi, officer in-charge, e-tender, Institute for Plasma Research,
Near Indira Bridge, Bhat, Gandhinagar -382428. Preferably by email: etender.icdc@ipr.res.in or
through Tel No:-079-2396 2000, 2396 4009, for fixing appointment prior to visit the site.
However, the bidder, his personnel and agents will be responsible against all liability in respect
thereof, including death or personal injury, loss of or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of the inspection.

5.2 The bidder should inform the Institute at least two days in advance about the proposed site
visit.

53 The bidder, at his own responsibility and risk is encouraged to visit, inspect and survey the
site and its surroundings and satisfy himself before submitting his bid as to the form and nature of
the site, the means of access to the site, the accommodation he may require, etc.

54  In general, bidders shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A bidder shall be
deemed to have full knowledge of the site, whether he inspects it or not and no extra claims due to
any misunderstanding or otherwise shall be allowed.

5.5 The costs of visiting the site shall be at the bidders’ own expense. Any report shared at the
site, by the Institute is subject to verification by the contractor. Any deviations of information in the
report and the actual site will not be the responsibility of the IPR.

5.6 The bidders are requested to bring photo identification like passport, voters’ identity card,
and driving license, PAN card, identity card issued by employer, Aadhar card etc. for security
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regulations. Any electronic devices like mobiles, radio, transistors, camera etc. are not allowed
inside IPR premises.

5.7  The bidder shall forward any query/question by e -mail within the stipulated date and time
given in NIT. The clarification given by the IPR shall be visible to all the bidders without
disclosing the identity of the bidder raising the query. The questions/query received after stipulated
date and time shall not be entertained and no response shall be forwarded. The submission of bid
shall mean that the bidder has seen the response and accepts the content.

6.0  Content of bidding documents
6.1 Submission of a bid by a bidder implies that he/they has/have read this notice and all other
contract documents, clarification, addendum, corrigendum and has made himself aware of the scope

and specifications of the work to be executed and of conditions.

6.2  The bidder shall submit the bid, which satisfies each and every condition laid down in the
bid documents, failing which, the bid is liable to be rejected.

6.3 The documents listed below comprise one set of bid document:
Technical Bid

Price Bid
Drawings

YV V

7.0 Pre-bid meeting: Not applicable
8.0 Amendment of bid documents

8.1 Before the deadline for submission of bids, IPR may modify the bidding documents by
issuing addendum on web site.

8.2  Any addendum so issued shall be part of the bid documents as well as contract document.

8.3 To give prospective bidders reasonable time to take an addendum into account in preparing
their bids, the IPR may extend the date for submission of bids, if necessary.

8.4  Corrigendum, addendum or any other information regarding tender shall be uploaded only
on web site. Hence, the bidders are requested to wvisit the web @ site
(https://eprocure.gov.in/eprocure/app ) regularly. The above documents shall become part of bid
and agreement. Submission of bid shall imply that bidder has noted and accepted content of all the
corrigendum/addendum/clarifications and effect of same has been included in price bid.

9.0 Language of the bid
All documents relating to the bid shall be in the English language, unless stated otherwise.

10.0 Earnest Money Deposit

10.1 The Earnest Money Deposit amount may be paid in the modes described below. The IPR
shall not pay interest on the same in any case. The bidder is responsible for timely payment of
Earnest Money Deposit, so that IPR receives the same before stipulated date and time. If the
payment made by the bidder within the stipulated date and time is not received by the IPR due
to reasons beyond control of the bidder, bid will be considered as non-responsive and rejected.
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If the Earnest Money Deposit amount paid by bidder is less than stipulated, the bid shall be
rejected. The Earnest Money Deposit to be submitted in the form of Insurance Surety Bonds
or demand draft or Pay order of any Scheduled Bank in favour of INSTITUTE FOR
PLASMA RESEARCH, Bhat, Gandhinagar, Gujarat. The bid can only be submitted after
uploading the scanned copy of DD etc. and original should be deposited in office of Tender
Inviting Authority within the period of bid submission. The bidder is solely responsible for
timely deposition of Earnest Money Deposit in the correct account.
10.2 Deleted
10.3 (a) Earnest Money Deposit of qualified unsuccessful bidders shall be returned at the earliest
after expiry of the final bid validity and latest on or before the 30™ day after award of the
contract.

(b) In case of two part bid, the Earnest Money Deposit of technically unqualified bidders
during first stage i.e. technical evaluation etc. shall be returned within 30 days of declaration of
result of first stage i.e. technical evaluation etc.

(c) Earnest Money Deposit of successful bidder will be returned after submission of the
performance guarantee of requisite amount.

(d) Earnest Money Deposit of the bidder who has withdrawn the bid shall be returned after
opening of the bid.

10.4 The Earnest Money Deposit shall be forfeited, if;
a) The bidder withdraws / modifies his bid or any item thereof after opening of bid.
b) The successful bidder fails within the specified time limit to submit the performance
guarantee and commence the work.
10.5 The IPR at its discretion shall refund the Earnest Money Deposit by RTGS/NEFT or through
any other electronic mode to the account number as registered by the bidder himself on e —
tendering portal.

The bid can only be submitted after uploading the scanned copy of EMD and original should be
deposited in office of e-tender officer within the period of bid submission as mentioned.

Bids received without EMD shall be summarily rejected.

Exemption from payment of EMD: The firms registered with Micro & Small Enterprise (MSEs)
are exempted from payment of EMD (if applicable) provided valid registration certificate is
uploaded along with the offer.

11.0  Bid prices, rates & taxes
11.1  The bidder should quote his/their rates in figures only.

11.2  In the case of item rate tenders, only rates quoted shall be considered. In case of lump sum
tender, only lump sum quoted amount shall be considered.

11.3 The rates, prices and total bid price submitted by the contractor shall be inclusive of
terminal or other duties, GST, VAT, CST, turnover tax, work contract tax, octroi, cess, or any other
similar tax applicable under the existing laws or levy by the statuary authorities/state/central
government in performance of this contract including GST. This is an indivisible works contract.
The rates quoted shall include all taxes including Goods and Service Tax (GST) at applicable rates
and levies, duties, cess etc., payable under respective statues. Deductions as per statutes will be
effected from the bill and remitted to the Department concerned.

11.4 Tax deduction at source
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At the time of its payments due to the contractor under this contract, the statutory deduction of
income tax at source (IT TDS) shall be made from time to time as may be required by the
government.

IPR shall provide the necessary tax deduction certificates to the contractor within the time
stipulated by the relevant law to enable the contractor to file the same with the government.

11.5 The evaluation of price bid will be done strictly on the basis of rates/total bid price quoted
by bidder in the price bid format.

12.0 Currencies of bid and payment

12.1  The unit rates and the prices shall be quoted by the bidder in Indian rupees, unless otherwise
specified in the special conditions of contract.

13 Bid validity

13.1 The bids submitted shall remain valid for acceptance for a period of 180 days from the date
of opening of the Technical bid. The bidder shall not be entitled during the period of validity, to
revoke or cancel his bid or vary / modify the bid given or any item thereof.

13.2 In exceptional circumstances, prior to expiry of the original bid validity period, IPR may
request the bidders to extend the period of validity for a specified additional period. The request and
the responses thereto shall be made in writing. A bidder may refuse the request without forfeiting
its Earnest Money Deposit but his bid will not be considered. A bidder agreeing to the request will
not be required or permitted to modify its bid, but will be required to extend the validity of its
Earnest Money Deposit for the period of the extension.

14.0  Alternative proposals by bidders

14.1 Bidders shall submit offers that comply with the requirements of the bidding documents,
including the basic technical design as indicated in the drawing and specifications. Alternatives will
not be considered.

15.0 Submission of the bids

15.1 The date and time of on-line bid submission shall remain unaltered even if the specified date
for the submission of the bid is declared as holiday for the office inviting tender.

15.2  The IPR may extend the deadline for submission of bids by issuing an amendment, in which
case, all rights and obligations of the Institute and the bidders previously subject to the original
deadline will then be subject to the new deadline.

15.3 Any bid received by the IPR after the deadline prescribed above will be rejected.

15.4  The bidders shall note the following before submission of bid

(a) If the digital signature certificate (DSC) holder is sole proprietor of the firm, power of
attorney need not be submitted.
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(b) In case DSC holder is bidding on behalf of partnership firm, joint venture, consortium etc.
power of attorney or any other legally acceptable document viz. partnership deed, board
resolution etc. authorizing DSC holder to bid on behalf of the bidder is to be uploaded. In
case of non-submission the bid shall be summarily rejected.

16.0 Bid opening

16.1 Tender opening shall be done on-line. On opening, the Bidders can see their bid status. The
authorized representative of Bidders may remain present (if so desires) during opening of
Bid. The authorized representative should have valid photo identity and original authority
letter issued by competent authority of their company. If the date of opening is declared as
holiday then bid will be opened on next working day. In exceptional cases opening of
tenders can be done on any day or time after scheduled date and time of opening.
Corrigendum issued for opening of tender shall be uploaded on website.

16.2  The bids without stipulated Earnest Money Deposit with this tender and other mandatory
documents as per NIT shall be summarily rejected.

16.3 In two part tenders financial bid of only qualified bidder shall be opened.
17.0  Clarification of bids

17.1 To assist in the examination and comparison of bids, the IPR may, at its discretion, ask any
bidder for clarification of his bid, including breakdown of unit rates. The request for clarification
and the response shall be in writing or by email / fax, but no change in the price or substance of the
bid shall be sought, offered, or permitted. If the bidder does not respond within the stipulated time,
then the bid of the bidder will be evaluated on its own merit.

17.2  Bidder shall not contact the IPR on any matter relating to his bid from the time of the bid
opening to the time the contract is awarded.

17.3  Any effort by the bidder to influence the IPR bid evaluation, bid comparison or contract
award decisions, may result in the rejection of his bid.

18.0 Examination of bids and determination of responsiveness

18.1  Prior to detailed evaluation of bids, the IPR will determine whether each bid(s) meets
(a) The minimum requirements as per Eligibility criteria
(b) Is accompanied by the required Earnest Money Deposit
(c) Is responsive to the requirements of the bidding documents.
(d) Has been properly signed by authorized signatory as per clause-15.4.

18.2 A responsive bid is one which conforms to all the terms, conditions and specification of the
bidding documents.

19.0 Notification of award and signing of agreement

19.1 The bidder whose bid has been accepted will be notified of the award by the IPR prior to
expiration of the bid validity period by issue of work order. The notification may also be made
through letter of intent, wherein the work order shall follow.
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19.2  The details of award can be seen on web site. The bidders can request for debriefing in
writing within fifteen days of award. They shall be informed about suitable days to visit the office
of the concerned officer. Requests beyond deadline shall not be entertained.

19.3  The work order will constitute the formation of the contract subject only to the furnishing of
a performance guarantee within period as specified in schedule F.

19.4 An agreement shall be made and signed by both the parties. The agreement will incorporate all
correspondence between the IPR and the successful bidder, bid documents etc. The bid document
as uploaded on website https://eprocure.gov.in/eprocure/app shall be forming part of agreement.
The successful bidder shall be responsible for compliance at his own cost with the stamp duty act of
the state where the agreement is being executed. The non-judicial stamp paper of appropriate value
after adjudication shall be submitted by the successful bidder at his own cost.

20.0 Corrupt or fraudulent practices

20.1 The IPR requires that bidders / suppliers / contractors under this contract, observe the
highest standard of ethics during the procurement and execution of this contract. In pursuance of
this policy, the IPR:

(a) Defines, for the purpose of these provisions, the terms set forth below as follows:

(1) “corrupt practice” means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the IPR, and includes
collusive practice among bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the IPR of the benefits of free and open
competition.

(b) Will reject a proposal for award of work if it determines that the bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in question.

(c) will declare a bidder ineligible, either indefinitely or for a stated period of time, to be
awarded a contract / contracts if at any time it determines that the bidder has engaged in corrupt or
fraudulent practices in competing for, or in executing, the contract.

20.2  The bidder may make representation in connection with processing of tender directly and
only to the competent authority (calling tender) as mentioned in the tender document. However, if
such representation is found to be un-sustentative and/ or frivolous and if the tender has to be
closed because of the delays / disruptions caused by such representations and the job has to be re-
tendered, then such bidder will not be allowed to participate in the re-invited tender.

In case, any bidder while making such representation to competent authority also involves
other officials of IPR and / or solicits/ invokes external intervention other than as may be permitted
under the law and if the tender has to be closed because of the delays / disruptions caused by such
interventions and has to be re-tendered, then the particular bidder will not be allowed to participate
in the re-invited tender.

21. Purchase Price Preference benefits under MSME including benefits under PPP- Make in India
policy (if applicable) will be provided to the Industries as per the policies of Government of India
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in force at the time of evaluation of the offers provided their offer is in compliance with the terms
and conditions of the tender (if it is applicable as per Government rules for this Work tender).

22.0 Disclosures

22.1  Any change in the constitution of the contractor’s firm, where it is a partnership firm, joint
venture or consortium partnerships as declared in the bid should be disclosed to the IPR, at any time
between the submission of bids and the signing of the contract.
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SECTION -1 - (v)_STANDARD FORMATS/Annexures
STANDARD FORMATS FOR ELIGIBILITY CRITERIA TO BE
UPLOADED
FORM “J”: LETTER OF TRANSMITTAL

From:

To

The Dean (Admin),

Institute for Plasma Research,
Bhat,

Gandhinagar — 382428

Kind Attention:Dean (Admin) / Mr. Shailendra Trivedi Shailendra Officer In-charge (e-tenders)

Subject: Submission of bids for the Tender for “Increase In Height of Boundary Wall Along with Allied Works
an d Providing and Fixing of Concertina Coil and Chain Link Fencing on the Compound wall at IPR campus
Bhat, Gandhinagar-382428,Gujarat.”

Ref: E-Tender Notice No.: IPR/TN/CIVIL-PR/04/2022

Sir/Madam,

Having examined the details given in press Notice and Tender document for the above work, I/We hereby submit the
bid document and other relevant information.

1. T/We hereby certify that all the statements made and information supplied in the enclosed Forms and

accompanying statements are true and correct.

2. I/We have furnished all information and details necessary for eligibility and have no further pertinent information
to supply.

3. I/We submit the requisite certified solvency certificate and authorize IPR to approach the Bank issuing the
solvency certificate to confirm the correctness thereof. I/We also authorize IPR officials to approach individuals,
employers, firms and Institute to verify our competence and general reputation.

4. 1/We also authorize IPR officials to approach individuals, employers, firms and corporation to verify our
competence and general reputation.

5. I/We submit the following documents/certificates in support of our Eligibility for having successfully completed
the following works:

S. No. Name of work Certified by/from

It is certified that the information given in the enclosed eligibility bid are correct. It is also certified that I / We shall be
liable to be debarred , disqualified / cancellation of enlistment in case any information furnished by me / us is found to
be incorrect.

Enclosures.

Date of submission: Seal and signature of bidder
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FORM “A”:

FINANCIAL INFORMATION

Financial Analysis - Details to be furnished duly supported by figures in balance sheet/

profit and loss account for the last five years duly certified by the Chartered Accountant,

Particulars

Financial Year

2016-17 | 2017-18

2018-19

2019-20

2020-21

1) Gross Annual turnover
on construction work
Rs. (In Lakhs)

ii) Net Profit / Loss (Profit
after tax)

(In case of Loss, figure
should be entered with
negative sign) Rs. (In

Lakhs)

Signature of Chartered Accountant with seal

Signature of bidder(s) with date & seal
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FORM “B”:
FORM OF BANKER'’S CERTIFICATE FROM SCHEDULED BANK

This is to certify that to the best of our knowledge and information that

M/s. ( with address ) as a

customer of our bank are / is respectable and can be treated as good for any engagement up to a

limit of Rs. (Rupees

This certificate is issued without any guarantee or responsibility on the bank or any of the officers.

(Signature)
For the Bank
NOTE: (1) Bankers certificates should be on letter head of the Bank
(2) In case of partnership firm, certificate should include names of all partners

as recorded with the Bank.
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FORM “C”:

Details of all Construction works completed during last 7 years ending last day

of submission of tender.

Details

Work -1

Work -2 Work- 3

Project name & Location:

Owner or client: (Name and Address, contact
Number of

Officer to whom reference can be made)

Project description:

1. Type of Building:

2. Type/nature of works details.

Whether For Government/Semi
Government/ Government undertaking/
Government autonomous bodies:

Tendered Project Cost:

Actual Project Cost:

Project duration (as per contract): (in months)

Start date (dd/mm/yy):

Actual date of Completion (dd/mm/yy):

Actual duration (Months):

Reasons for delay (if any):

Any penalty/ Bonus:

Any Litigation/ Arbitration/claim/Dispute
pending (with details of claim and award if
any):

Copy of Completion certificate & Work order
received from client to be attached

Note:

For similar completed works, Original or attested scanned copies of initial work order and final

completion certificate from client have to be uploaded.

The final completion certificate shall mention Name of work, Work order value, Completion value,
duration, Client name & Address, Location of work, Stipulated start and completion date, Actual
Start and Completion date, Reasons for Delay (if any), Nature of Work etc.

Bidder should submit separate form for giving details of work completed for each year, separate

sheets if any shall be numbered in sequence.

Certified that the above list of work complete and the information given is correct to knowledge

and belief.

Signature of bidder(s) with date & seal
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FORM “D”

Details of construction works Under Execution (Ongoing works).

Details Work -1 Work -2 Work-3 | ...
a) Project name & Location :
b) Owner or client: (Name and Address,
contact Number of Officer to whom reference
can be made):
c) Project details in brief:
d) Stipulated start date :
e) Actual Start date :
f) Time period :
g) Stipulated completion date :
h) Present Status of work in Percentage
completion:
i) Work Order Value Rs. (in lakhs) :
j) Work done value (RA bill) of work Rs.(in
lakhs):
k) Type/nature of works details.
1) Reasons for slow progress and for Delay, if
any:
m) Copy of Work order received from client
to be attached
Note:
1) Original or attested scanned copies as well as hardcopies of initial work order from client
have to be uploaded.
2) The certificate shall mention Name of work, Work order value, duration, Client name &

Address, Location of work, Stipulated start and completion date, Actual Start and

Completion date, Reasons for Delay (if any) , Nature of Work etc.

Signature of bidder(s) with date & seal
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FORM “E”

INFORMATION ABOUT ORGANISATION STRUCTURE:

Sr.

No Particulars Details to be filled
1 Name of Firm
2 Postal Address
3 Contact Nos.
Office
Residence
Mobile
4 Fax No.
5 Name of Contact Person
6 E - mail Address
7 | Legal status of Bidder : (Please tick and attach
attested copies of original document defining the
legal status)
(1) An Individual
(2) A Proprietary firm
(3) A Partnership firm
(4) A Pvt. Ltd. Company
(5) A Public Itd. Company or Corporation
8 Particulars of registration with various Government
’ bodies (scanned & uploaded photocopy)
Dept./Organization & Place of registration,
Registration No.
9 Names and Titles of Director & Officers with
designation proposed to be concerned with this
work
10 | Designation of individuals authorised to act on
behalf of the organization.
11 | Was the applicant ever required to suspend

construction for a period of more than six months
continuously  after = commencement of the
construction? If so, give the name of the project and
reasons of suspension of work.
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12 | Has the applicant or any constituent partner in case
of partnership firm, ever abandoned the awarded
work before its completion? If so, give name of the
project and reasons for abandonment.

13 | Has the applicant, or any constituent partner in case
of partnership firm, ever been debarred / black
listed for tendering in any organisation at any time?
If so give details.

14 | Has the applicant or any constituent partner in case
of partnership firm, ever been convicted by a court of
law? If so, give details.

15 | Any other information considered necessary but not
included above.

Note: Bidder should attach separate sheets if required and if space given in the formats

is not sufficient but strictly as per above formats only.

Signature of bidder(s) with date & seal
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FORM “F”
INFORMATION ABOUT ADMINISTRATIVE & TECHNICAL STAFF
AVAILABLE WITH THE BIDDER AND THAT PROPOSED TO BE
DEPLOYED TO COMPLETE THIS WORK IN TIME:

The bidders should submit list of technical and administrative employees for proper
execution of project. The bidder should submit a list of these employees stating how
these would be involved in the project.

Sr. | Name |Qualification Designation| Professional | Since Total Capacity in [Remar
No. experience when |Experien| which will be | ks
and details of| working | ce (In | involved for
work carried | inyour | years) |this work (if to
out firm be deployed
for this work)

Note: Bidder should attach separate sheet if required and if space given in the formats is not
sufficient but strictly as per above formats only.

Signature of bidder(s) with date & seal

Increase In Height of Boundary Wall Along with Allied Works and Providing and Fixing of Concertina Coil and Chain Link
Fencing on the Compound wall at IPR campus Bhat, Gandhinagar-382428, Gujarat.
Part I Technical Bid Page 37 of 265




FORM “G”

INFORMATION ABOUT CONSTRUCTION PLANT,

MACHINARY,

EQUIPMENT,

ACCESSORIES,

INFRASTRUCTURE

FACILITY

POSSESSED BY THE BIDDER AND THAT PROPOSED TO BE

DEPLOYED TO COMPLETE THIS WORK IN TIME

Sr. | Name of | Nos | Capa- | Age | Co | Ownership status Curr | How | Re
No | Equipment/ Plant city or ndi ent | many |m -
Type tio Loca | Propo | ark
& n tion | sed S
make for the
Projec
t
Prese | Lea | To be | Propo
ntly |sed | puch | sed to
owne ased be
d hired
1 2 3 4 5 6 7 8 9 10 11 12 13
1 Earth moving
equipment
Excavators(various
sizes)
2 Equipment for
hoisting

1. Tower crane

2. Builders hoist

3. Construction
Lift

4. Front End
Loader
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Equipment for

concrete work

1 Concrete batching
plant

2 Concrete pump

3.Concrete transit
mixer

4.Concrete mixer
(diesel)

5.Concrete mixer
(elect.)

6 Needle vibrator
(elect.)

7 Needle
vibrator(petrol)

& Needlevibrator
(elect/petrol)

9. Curing pumps
(various

capacities)

10. Water
tanker/sprinkler

11. Concrete Breaker

Equipment for

building work

I. Block  making
machine

2. Bar bending
machine

3. Bar cutting
machine

4. Wood thickness
planers

5. Drilling machine

6. Circular saw
machine

7. Welding
generators

8. Welding
transformers

9. Welding testing
equipments.

10.Welding
Machines
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11.Soil Compactor
12.M.Spipes
13. Steel shuttering
14. Steel scaffolding
15.Grinding/Polishin
gmachines
16.Surveying
Equipment
17.Generator
18.Plate Compactor
19H frames / MS
props support

Testing
Equipments
1. Cube Testing

2. Sieve analysis
3. Ultrasonic test
4. Silt test

5. Micron gauge

6. Moisture
Meter

7. Any other

Equipment for road
work

1.Road rollers

2 Bitumen paver
finishers

3.Hot mix plant / Wet
mix Plant

4 Spreaders

5.Earth rammers

6. Vibratory road
rollers

Equipment for
transportation
1. Tippers
2. Trcks

3. Water tankers
4. Dumper

Pneumatic
equipment

L.Air  compressors
(diesel)

2. Air Compressors
(Elect)
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Dewatering
equipment
1.Pump (diesel)
2.Pump (electric)

10

Power equipment
1.Diesel generators

11

Equipment for
Piling works

1. Hydraulic piling rig
2. Pilingrigs

12

Any other
plants/equipments

Signature of bidder(s) with date & seal
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FORM “H”
MANDATE FORM -FORMAT TO BE ENCLOSED

MANDATE FORM FOR ELECTRONIC PAYMENT THROUGH RTGS/NEFT/ECS
To,
Accounts officer,
Institute for Plasma Research
Near Indira Bridge, Bhat
Gandhinagar - 382 428

Dear Sir,

Sub: Authorization for release of Payment due from Institute for Plasma Research through Electronic fund transfer
RTGS/NEFT/ECS

(Please fill in the information in CAPITAL LETTERS. Please TICK wherever it is applicable)

1. Name of the Party ettt ettt et b Rr s s e R Rt s A et bt e sttt nn s
2. Address of the Party e et et e aR e R e e r bR s

3. Particulars of Bank :

Bank Name Branch Name

Branch Place Branch City

Pin Code Branch Code

MICR NO [ | | [ [ [

(9 Digits code number appearing on the MICR Band of the Cheque supplied by the Bank. Please attach Xerox copy of a
cheque of your bank for ensuring accuracy of the bank name, branch name and code number)

Account Type ‘ Savings Current Cash Credit

Account Number(as appearing in the Cheque Boak)
RTGS / IFSC Code

4. Date from which the mandate should be effective:

| hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not effected
for reasons of incomplete or incorrect information, IPR shall not hold responsible. | also undertake to advise any change
in the particulars of my account to facilitate updation of records for purpose credit of amount through RTGS /NEFT/ECS

Place :

Date : Signature of the Party / Authorized Signatory

Certified that particulars furnished above are correct as per our Records

Bank’s Stamp :

Date : (Signature of the Authorized Official from the Bank)

N.B : RTGS Charges, if any, will be borne by the Party
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FORM “1”

Tender Form - (To be signed by the bidder and submit / upload along with the tender)

Item Rate Tender & Contract for Works
(A) Tender for the work of:-

Increase In Height of Boundary Wall Along with Allied Works and Providing and Fixing of Concertina Coil
and Chain Link Fencing on the Compound wall at IPR campus Bhat, Gandhinagar.

TENDER

I / We have read and examined the Notice Inviting Tender, Salient Governing Features of the
Tender / Work including Schedules A, B, C, D, E & F, CPWD detailed specification 2019 (Volume-I
& II), Drawings and Designs, General Rules & Directions, General Clauses of Contract, Special
Clauses of Contract & other documents and rules and all other contents in the tender documents for
the work.

I/ We, hereby tender for the execution of the work specified for the Director, IPR within the time
specified in Schedule “F”, viz., Schedule of Quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule 1 of General Rules
& Directions and in Clause - 11 of the General Clauses of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

I/'We agree to keep the tender open for (180) One Hundred and Eighty days from the date of
opening of technical bids and not to make any modifications in its terms and conditions.

A sum of ¥ 48,590 /- is hereby forwarded towards Earnest Money Deposit prescribed in the tender.
Original scanned copy of both the forms of Earnest money documents are uploaded on the
indicated website along with other tender documents and original shall be deposited in the office of
IPR with in the bid submission period.

Consequent to the award of the subject work, If I / we, fail to furnish the prescribed performance
guarantee within prescribed period, I / we agree that the said Director IPR or his successors in
office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money absolutely.

Further, if 1 / we fail to commence work as specified, I / we agree that Director , [IPR or his
successors in office shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said earnest money and the performance guarantee absolutely, otherwise the
said earnest money shall be retained by him towards security deposit to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to therein
and to carry out such deviations as may be ordered, up to maximum of the percentage mentioned in
Schedule “F” and those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form.

Further, I / We agree that in case of forfeiture of earnest money or both Earnest Money &
Performance Guarantee as aforesaid, I / We shall be debarred for participation in the re-tendering
process of the work.
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“I / We undertake and confirm that eligible similar work(s) has/ have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
IPR, then I/we shall be debarred for tendering in IPR in future forever. Also, if such a violation
comes to the notice of IPR before date of start of work, the Engineer-in-Charge shall be free to
forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.”

I / We hereby declare that I / We shall treat the tender documents, drawings and other records
connected with the work as secret / confidential documents and shall not communicate information
derived there-from to any person other than a person to whom I / We am / are authorized to
communicate the same or use the information in any manner prejudicial to the safety of the State.

Signature of Contractor
Postal Address
Dated

Witness
Address
Occupation
ACEPTANCE
The above tender (as modified by you as provided in the letters mentioned here under) is accepted

by me for and on behalf of the Director, IPR for a sum of Rs.......ccccocveviniinienneennn. /-
RUPES. ...t ettt e et e e et e e s aa e e e aa e e s abaeeesba e e abaeeasbaeeenbeeenareeenreeeanes ).
The letters referred to below shall form part of this contract agreement:
i)
ii)
iii)
Signature
Designation
For & on behalf of the Director IPR
Dated ......oooviiiiiii
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Form “K”

Performance Report for Completed works mentioned in Eligibility Criteria 1.

S1 DETAIL INFORMATION
No

1 Name of work/Project & Location.

2 | Agreement No

3 Estimated Cost

4 Tendered Cost

5 Date of start

6 | Date of Completion
(1)Stipulated date of completion

(i1)Actual date of completion

7 | Amount of compensation levied for
delayed completion, if any.

8 | Overall performance of the Excellent / Very Good / Good / Satisfactory/
contractor®
Average / Fair / Unsatisfactory / Poor

Note:
*In case of Average/Fair /Unsatisfactory/Poor performance , the particular work shall not be

considered for further evaluation.

Dated:

Name & Signature of Client / Executive Engineer or Equivalent with Stamp
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(To be printed in letter head)

ANNEXURE-I

Self-Certification under preference to Make in India order Certificate

In line with Government Public Procurement Order No. P-45021/2/2017-PP (BE-II) dated
04.06.2020 and its amendments, we  hereby certify that we  M/s.
are local supplier meeting the requirement of minimum
local content i.e., % excluding transportation, insurance, installation, commissioning,
testing, training and after sales service support like AMC/CMC etc. as defined in above
orders for the material against IPR Enquiry/Tender No. IPR/TN/CIVIL-PR/04/2022.
Details of location at which local value addition will be made as follows:

We also understand, false declarations will be in breach of the code of integrity under rule
175(1) (1) (h) of the General Financial Rules for which a bidder or its successors can be
debarred for up to two years as per Rule 151(iii) of the General Financial Rules along with
such other actions as may be permissible under law.

Thanking You,

(Signature with date)

(Name and designation)
Duly authorized to sign Bid for and on behalf of

(Name & address of the Bidder and Seal of Company)
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(To be printed in letter head)

ANNEXURE-II

Annexure to Bid Form: Eligibility Declaration

(To be submitted as part of tender/Technical Bid)
(On company letter head)
(Along with supporting documents, if any)

Tender No: IPR/TN/CIVIL-PR/04/2022.

Tender Tile: Increase In Height of Boundary Wall Along with Allied Works an d Providing and Fixing of
Concertina Coil and Chain Link Fencing on the Compound wall at IPR campus Bhat, Gandhinagar-
382428,Gujarat.

Bidder’s Name:
(Address and contact details)
Bidder’s Offer No. Date:

Restrictions on procurement from Bidders from a country or countries, or class of countries under Rule 144(xi)
of the General Financial Rules 2017.

1 — Certificate for Tenders:

“ 1 have read the clause regarding restrictions on procurement from a bidder of a country which shares a land
border with India: I certify that (Bidder name) is not from such a
country or, if from such a country, has been registered with the Competent Authority. I hereby certify that
(Bidder name) fulfills all requirements in this regard and is eligible to be
considered. (Where applicable, evidence of valid registration by the Competent Authority shall be attached)”.

2 — Certificate for sub-contracting:

“1 have read the clause regarding restrictions on procurement from a bidder of a country which shares a land
border with India and on sub-contracting to contractors from such countries; [ certify that
(Bidder name) is not from such a country or, if from such a
country, has been registered with the Competent Authority and will not sub-contract any work to a contractor form
such countries unless such contractor is registered with the Competent Authority. I hereby certify that
(Bidder name) fulfills all requirements in this regard and is eligible
to be considered. (Where applicable, evidence of valid registration by the Competent Authority shall be attached.)”

Penalties for false or misleading declarations:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also undertake to
advise any further changes to the above details. We understood that any wrong or misleading self-declaration by us
would be violation of Code of integrity and would attract penalties as mentioned in this tender document, including
debarment.

(Signature with date)

(Name and designation)
Duly authorized to sign Bid for and on behalf of

(Name & address of the Bidder and Seal of Company)
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Conditions and Clause of Contract

SECTION: 2

Increase In Height of Boundary Wall Along with Allied Works and Providing and Fixing of Concertina Coil and Chain Link

Part I Technical Bid
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SECTION: 2 -(i) - GENERAL GUIDELINES

1. This “General Conditions of Contract is applicable for Item rate Tenders.

2. Schedule A to F, Additional Conditions of contract, Special Conditions of contract, and
Drawings is provided in the Tender Document . This GCC shall form part the
Agreement to be drawn and sighed by both the parties after acceptance of tender.

3. Duly filled Schedule A to F is attached.

4. The intending bidders will quote their rates in Schedule A (Price Bid).
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INSTITUTE FOR PLASMA RESEARCH
NEAR INDIRA BRIDGE
BHAT, GANDHINAGAR- 382 428

ITEM RATE TENDER AND CONTRACT FOR WORKS

SECTION: 2 - (i) - GENERAL RULES & DIRECTIONS
GUIDELINES

1. All work proposed for execution by contract will be notified in a form of invitation to tender
posted in public places and signed by the officer inviting tender or by a publication in news
papers as the case may be.

This form will state the work to be carried out, as well as the date for submitting and opening
tenders and the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender, and the amount of the Security and Performance guarantee Deposit to
be deposited by the successful tenderer and the percentage, if any, to be deducted from bills.
Copies of the specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer inviting tender
shall also be open for inspection by the contractor at the office of officer inviting tender during
office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his behalf by a
person holding a power-of attorney authorizing him to do so such power of attorney to be
produced with the tenders and it must disclose that the firm is duly registered under the Indian
Partnership Act, 1952.

3. Receipts for payment made on account of work, when executed by a firm, must also be signed
by all the partners, except where contractors are described in their tender as a firm, in which
case the receipts must be signed in the name of the firm by one of the partners, or by some other
person having due authority to give effectual receipts for the firm.

4. Applicable for item rate tender only

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by
Ignoring fifty paise and considering more than fifty paise as rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of individual items)
of two or more contractors is same , then such lowest contractors may be asked to submit sealed
revised offer quoting rate of each item of the schedule of quantity for all sub sections /sub heads
as the case may be ,but the revised quoted rate of each item of schedule of quantity for all sub
sections /sub heads should not be higher than their respective original rate quoted already at the
time of submission tender. The lowest tender shall be decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual items)of
two or more contractor received in revised offer is again found to be equal , then the lowest
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tender, among such contactors, shall be decided by draw of lots in the presence of Dean
(Admin), and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item more than their
respective original rate quoted already at the time of submission of tender, then such revised
offer shall be treated invalid. Such case of revised offer of the lowest contractor or case of
refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his
tender before acceptance and 50 % of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount ( as a result of their quoted
rate of individual items),refuse to submit revised offers, then tenders are to be recalled after
forfeiting 50% EMD of each lowest contractors.

Contractors, those earnest money is forfeited because of non-submission of revised offer or
quoting higher revised rate(s) of any item (S) than their respective original rates quoted already
at the time of submission of bid shall not be allowed to participate in the retendering process of
work.

4.A Applicable for percentage Rate tender only

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at
what percentage below/above (in figures as well as in words) the total estimated cost given in
Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender
submitted shall be treated as invalid if :-

I. The contractor does not quote percentage above/below on the total amount of tender or any
section/sub head of the tender.

II. The percentage above/below is not quoted in figures & words both on the total amount of
tender or any section/sub head of the tender.

III. The percentage quoted above/below is different in figures & words on the total amount of
tender or any section/sub head of the tender.

Tenders, which propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any other conditions
of any sort including conditional rebates, will be summarily rejected.

4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors will be
asked to submit sealed revised offer in the form of letter mentioning percentage above/ below
on estimated cost of tender including all sub sections/sub heads as the case may be, but the
revised percentage quoted above/below on tendered cost or on each sub section/ sub head
should not be higher than the percentage quoted at the time of submission of tender. The lowest
tender shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated as
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited.

If the revised tendered amount of two more contractors received in revised offer is again found
to be equal , the lowest tender, among such contractors, shall be decided by draw of lots in the
presence of Chairperson, & the lowest contractors those have quoted equal amount of their
tenders.

Increase In Height of Boundary Wall Along with Allied Works and Providing and Fixing of Concertina Coil and Chain Link

Fencing on the Compound wall at IPR campus Bhat, Gandhinagar-382428, Gujarat.

Part I Technical Bid Page 51 of 265




10.

In case all the lowest contractors those have quoted same tendered amount, refuse to submit
revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.

Contractor(s), whose earnest money is forfeited because of non-submission of revised offer,
shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized assistant will open tenders in the presence of
any intending contractors who may be present at the time

The officers inviting tenders shall have the right of rejecting all or any of the tenders and will
not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgment or payment to the officer inviting tender and the contractor
shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or
a duly authorized Cashier.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing
percentage below/above the rates quoted is liable to be rejected. Rates quoted by the contractor
in item rate tender in figures and words shall be accurately filled in so that there is no
discrepancy in the rates written in figures and words. However, if a discrepancy is found, the
rates which correspond with the amount worked out by the contractor shall unless otherwise
proved be taken as correct. If the amount of an item is not worked out by the contractor or it
does not correspond with the rates written either in figures or in words, then the rates quoted by
the contractor in words shall be taken as correct. Where the rates quoted by the contractor in
figures and in words tally, but the amount is not worked out correctly, the rates quoted by the
contractor will unless otherwise proved be taken as correct and not the amount. In event no rate
has been quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it
will be presumed that the contractor has included the cost of this/these item(s) in other items
and rate for such item(s) will be considered as zero and work will be required to be executed
accordingly.

However, if a tenderer quotes nil rates against each item in item rate tender, the tender shall be
treated as invalid and will not be considered as lowest tenderer and earnest money deposited
shall be forfeited.

Applicable for percentage Rate tender only

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender
containing item rates is liable to be rejected. Percentage quoted by the contractor in
percentage rate tender shall be accurately filled in figures and words, so that there is no
discrepancy.

Applicable for percentage Rate tender only

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as
well as in words) at which he will be willing to execute the work. He shall also work out the
total amount of his offer and the same should be written in figures as well as in words in such
a way that no interpolation is possible. In case of figures, the word ‘Rs.” should be written
before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case
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1.

(ii)

12.

13.

of words, the word ‘Rupees’ should precede and the word ‘Paisa’ should be written at the
end.

(1) The Contractor whose tender is accepted, will be required to furnish performance guarantee
of 3 % (Three Percent) of the tendered amount within the period specified in Schedule F.

The contractor whose tender is accepted will also be required to furnish by way of Security
Deposit for the fulfilment of his contract, an amount equal to 2.5% of the tendered value of the
work. The Security deposit will be collected by deductions from the running bills as well as
final bill of the contractor at the rates mentioned above. The Security amount will also be
accepted in cash or in the shape of Government Securities. Fixed Deposit Receipt of a
Scheduled Bank or will also be accepted for this purpose provided confirmatory advice is
enclosed.

On acceptance of the tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from the Engineer-in-Charge shall be
communicated in writing to the Engineer-in-Charge.

GST or any other tax applicable in respect of inputs procured by the contractor for this contract
shall be payable by the Contractor and Government will not entertain any claim whatsoever in
respect of the same. However, component of GST at time of supply of service (as provided in
CGST Act 2017) provided by the contract shall be varied if different from that applicable on
the last date of receipt of tender including extension if any.

14. The contractor shall give a list of IPR employees related to him.

15.

The tender for composite work includes, in addition to building work, all other works such as
sanitary and water supply installations drainage installation, electrical work, horticulture work,
roads and paths etc.

16. The contractor shall submit list of works which are in hand (progress) in the following form:-
Name of work Name and particulars of Divn | Value of works | Position of | Remarks
where work is being work
1 2 3 4 5
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SECTION: 2 - (iii) - CONDITIONS OF CONTRACT

Definitions

1.

The Contract means the documents forming the tender and acceptance thereof and the

formal agreement executed between the Director, IPR and the Contractor, together with the
documents referred to therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-Charge and all these documents taken
together shall be deemed to form one contract and shall be complementary to one another.

2.

In the contract, the following expressions shall, unless the context otherwise requires, have

the meanings, hereby respectively assigned to them:

1.

ii.

iil.

1v.

V1.

Vii.

Viil.

1X.

xi1.

The expression works or work shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of
the contract contracted to be executed whether temporary or permanent, and whether original,
altered, substituted or additional.

The Site shall mean the land/or other places on, into or through which work is to be executed
under the contract or any adjacent land, path or street through which work is to be executed
under the contract or any adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract.

The Contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such individual or
the persons comprising such firm or company, or the successors of such firm or company and
the permitted assignees of such individual, firm or company.

The Director or Director, IPR means the Director of the Institute for Plasma Research.

The Dean (Admin), IPR means Dean Administration of the Institute for Plasma
Research.Who shall sign the contract on behalf of the Director, [IPR as mentioned in Schedule
‘F” hereunder.

The Engineer-in-charge means the Engineer or Officer who shall supervise and be in - charge
of the work

Department/Institute/IPR/Principal Employer shall mean the Institute for Plasma Research.
Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

Excepted Risk are risks due to riots (other than those on account of contractor’s employees),
war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion,
revolution, insurrection, military or usurped power, any acts of the Institute/Government,
damages from air-crafts, acts of God, such as earth-quake, lightening and unprecedented
floods, and other causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by the Institute of the part of the
works in respect of which a certificate of completion has been issued or a cause solely due to
Institute’s faulty design of works.

Market Rate shall be rate as decided by the Engineer-in-Charge on the basis of the cost of
materials and labour at the site where the work is to be executed plus the percentage mentioned
in Schedule ‘F’ to cover, all overheads and profits.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the Schedule of Rates mentioned in Schedule ‘F’ hereunder, with the
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amendments thereto issued up to the date of receipt of the tender by concerned competent
authority.

xii.  District Specifications means the specifications followed by the State Government in the area
where the work is to be executed.

xiii. Tendered value means the value of the entire work as stipulated in the letter of award.

xiv. Date of commencement of work: The date of commencement of work shall be the date of start
as specified in schedule ‘F’ or the first date of handing over of the site, whichever is later, in
accordance with the phasing if any, as indicated in the tender document.

Scope and Performance

3. Where the context so requires, words imparting the singular only also include the plural and
vice versa. Any reference to masculine gender shall whenever required include feminine gender and
vice versa.

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed
to form part thereof or be taken into consideration in the interpretation or construction thereof or of
the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract documents
except standard specifications, Schedule of Rates and such other printed and published documents,
together with all drawings as may be forming part of the tender papers. None of these documents
shall be used for any purpose other than that of this contract.

6. Works to be carried out

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the works.
The descriptions given in the Schedule of Quantities (Schedule-A) shall unless otherwise stated, be
held to include wastage on materials, carriage and cartage, carrying and return of empties, hoisting,
setting, fitting and fixing in position and all other labours necessary in and for the full and entire
execution and completion of the work as aforesaid in accordance with good practice and recognized
principles.

7. Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and maintenance
of the works.

8. Discrepancies and Adjustment of Errors

The several documents forming the Contact are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawing and figured dimensions in
preference to scale dimensions and special conditions in preference to General Conditions.

8.1 In the case of discrepancy between the Schedule of Quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed:
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1) Description of Schedule of Quantities.

i) Particular Specification and Special Condition, if any.
1i1) Drawings.

v) C.P.W.D. Specifications.

V) Indian Standard Specifications of B.L.S.

8.2 If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding Authority with regard to the intention of the
document and his decision shall be final and binding on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from execution of the whole or any part
of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

9. Signing of Contract

The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall,
within 15 days from the stipulated date of start of the work sign the contract consisting of:

1) The notice inviting tender, all the documents including drawings, if any, forming the tender
as issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

i) Standard Form as mentioned in Schedule ‘F’ consisting of:

a) Various standard clauses with corrections up to the date stipulated in Schedule ‘F’
along with annexure thereto.

b) Safety Code.

c) Model Rules for the protection of health, sanitary arrangements for workers
employed by Institute or its contractors.

d) Labour Regulations.

e) List of Acts and omissions for which fines can be imposed.

1i1) No Payment for the work done will be made unless contract is signed by the contractor.

10.  Director or his representative may issue instruction/actions for the said works from time to
time, which should be binding on the contractor.
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SECTION -2 - (iv) - CLAUSES OF CONTRACT

GENERAL CLAUSES OF CONTRACT (GCC)

CLAUSE 1 (Performance Guarantee)

)

The contractor shall submit an irrevocable Performance Guarantee of 3 % (Three percent) of
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his
proper performance of the contract agreement, (notwithstanding and/or without prejudice to
any other provisions in the contract) within the period specified in Schedule F from the date of
issue of letter of acceptance. This period can be further extended by the Engineer-in-Charge
up to a maximum period as specified in schedule ‘F* on written request of the contractor
stating the reason for delays in procuring the Performance Bank Guarantee, to the satisfaction
of the Engineer-In-Charge. This guarantee shall be in the form of Insurance Surety Bonds,
banker’s cheque of any schedule bank /Demand draft of any schedule bank/pay order of any
schedule bank or Fixed Deposit Receipt or Guarantee bond of any schedule bank in accordance
with the from annexed hereto. In case a fixed deposit receipt is furnished by the contractor to
the Institute as part of the Performance Bank Guarantee and the bank is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to the
Institute to make good the deficit.

The Performance Guarantee shall be initially valid up to the stipulated date of completion plus
60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall
get the validity of Performance Guarantee extended to cover such enlarged time for
completion of work. After recording of the completion certificate for the work by the
competent authority, the performance guarantee shall be returned to the contractor, without
any interest. However, in case of contracts involving maintenance of building and
services/any other work after construction of same building and services/other work, then
50%of Performance Guarantee shall be retained as Security Deposit. The same shall be
returned year wise proportionately.

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for

iv)

amounts to which the Director, IPR is entitled under the contract (notwithstanding and/or
without prejudice to any other provisions in the contract agreement) in the event of:

a) Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

b) Failure by the contractor to pay the Director, IPR any amount due, either as agreed by the
contractor or determined under any of the Clauses/Conditions of the agreement, within 30
days of the service of notice to this effect by the Engineer-in-Charge.

In the event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full
and shall be absolutely at the disposal of the Director, IPR.

On substantial Completion of any work which has been completed to such an extent that the
intended purpose of the work is met and ready to use, then a provisional Completion
certificate shall be recorded by the Engineer-in-Charge. The provisional certificate shall have
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appended with a list of outstanding balance item of work that need to be completed in
accordance with the provisions of the contract.

This provisional completion certificate shall be recorded by the concerned Engineer- in-charge
with the approval of Dean (Admin) after recording of the provisional Completion Certificate for
the work by the competent authority, the 80 % of performance guarantee shall be returned to the
contractor, without any interest.

However in case of contracts involving Maintenance of building and services / any other work
after construction of same building and services/ other work, then 40% of performance guarantee
shall be returned to the contractor, without any interest after recording the provisional Completion
certificate.

CLAUSE 1A (Recovery of Security Deposit)

The person / persons whose tender(s) may be accepted (hereinafter called the contractor) shall
permit the Institute at the time of making any payment to him for work done under the contract to
deduct a sum at the rate of 2.5% of the gross amount of each running bill and final bill till, will
amount to security deposit of 2.5% of the tendered value of the work.

Such deductions will be made and held by Institute by way of Security Deposit unless he /they
has /have deposited the amount of Security at the rate mentioned above in Cash or in the form of
/ or Fixed Deposit Receipts. In case a fixed Deposit Receipt of any Scheduled bank is furnished by
the contractor to the Institute as a part of the Security Deposit and the Bank is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the government to
make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or
from the interest arising there from, or from any sums which may be due to or may become due to
the contractor by Institute on any account whatsoever and in the event of his Security Deposit
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10
days make good, in cash or fixed deposit receipt tendered by the State Bank of India or by
scheduled banks endorsed in favor of the Institute, any sum or sums which may have been
deducted from, or raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills and final bill of the contractor at the rates mentioned
above.

The security deposit as deducted above can be released against bank guarantee issued by a
Scheduled bank on its accumulations to a minimum of Rs. 5 Lac subject to the condition that
amount of such bank guarantee, except last one shall not be less than Rs. 5 Lac. Provided further
that the validity of bank guarantee including the one given against the earnest money shall be in
conformity with provisions contained in clause 17 which shall be extended from time to time
depending upon extension of contract granted under provisions of clause 2 and clause 5.

In case of contracts involving maintenance of building and services/other work, then 50% of
performance Guarantee shall be retained as Security Deposit. The same shall be returned year wise
proportionately.
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CLAUSE 2 (Compensation for Delay)

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the
work and clear the site on or before the contract or justified extended date of completion, as per
clause 5(excluding any extension under Clause 5.5) as well as any extension granted under clauses
12 and 15, he shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the authority specified in schedule ‘F* (whose decision in writing shall
be final and binding) may decide on the amount of Tendered value of the work for every
completed day/month (as applicable) that the progress remains below that specified in Clause 5 or
that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified.

Compensation for delay of work @ 1.0 % per month of delay to be computed on per day basis on
the Tendered value.

Provided always that the total amount of compensation for delay to be paid under this Condition
shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the Sectional part
of work as mentioned in Schedule ‘F” for which a separate period of completion is originally given.

In case no compensation has been decided by the Authority in schedule ‘F’, during the progress of
work, this shall be no waiver of right to levy compensation by the said authority if the work
remains incomplete on final justified extended date of completion. If the Dean (Admin) decides to
give further extension of time allowing performance of work beyond the justified extended date,
the contractor shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified extended date and
the contractor becomes entitled to additional time under clause 12, the net period for such
variation shall be accounted for while deciding the period for levy of compensation. However,
during such further extended period beyond the justified extended period, if any delay occurs by
events under sub clause 5.2, the contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work before the justified extended date of
completion for delay under this clause shall be for non-achievement of sectional completion or
part handing over of work on stipulated/justified extended date for such part work or if delay
affects any other works/services. This is without prejudice to right of action by the Engineer in
Charge under clause 3 for delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined under
clause 3, the right of action under this clause shall remain post determination of contract but levy
of compensation shall be for days the progress is behind the schedule on date of determination, as
assessed by the authority in Schedule F, after due consideration of justified extension. The
compensation for delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Institute /Government. In case, the contractor does not
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in terms
of Clauses 5.4, the amount shown against that milestone shall be withheld, to be adjusted against
the compensation levied as above. - With-holding of this amount on failure to achieve a milestone,
shall be automatic without any notice to the contractor. However, if the contractor catches up with
the progress of work on the subsequent milestone(s), the withheld amount shall be released. In
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case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned
against each milestone missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

CLAUSE 3 (When Contract can be determined)

Subject to other provisions contained in this clause, Engineer-in-Charge may, without prejudice to
his any other rights or remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages, and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases:

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to rectify;
reconstruct or replace any defective work or that the work is being performed in an inefficient
or otherwise improper or unworkman like manner shall omit to comply with the requirement
of such notice for a period of seven days thereafter.

(if) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work
by the date for completion and continues to do so after a notice in writing of seven days from
the Engineer-in-Charge.

(iif) If the contractor fails to complete the work or section of work with individual date of
completion on or before the stipulated or justified extended date, on or before such date of
completion; and the Engineer in Charge without any prejudice to any other right or remedy
under any other provision in the contract has given further reasonable time in a notice given in
writing in that behalf as either mutually agreed or in absence of such mutual agreement by his
own assessment making such time essence of contract and in the option of Engineer-in-Charge
the contractor will be unable to complete the same or does not complete the same within the
period specified..

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in-Charge.

(v) If the Contractor shall offer or give or agree to give to any person in Institute or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for
doing of forbearing to do or for having done of forborne to do any act in relation to the
obtaining or execution of this or any other contract for Institute.

(vi) If the Contractor shall enter in to a contract with Institute in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Engineer- in- Charge.

(vii) If the contractor shall obtain a contract with Institute as a result of wrong tendering or other
non-bonafide methods of competitive tendering or commits breach of Integrity Agreement.
(viii)If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency act for the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so to do, or if any
application be made under any insolvency Act for the time being in force for the sequestration

of his estate or if a trust deed be executed by him for benefit of his creditors.

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
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appointed or if circumstances shall arise which entitle the court or the creditors to appoint a
receiver or a manager or which entitle the court to make a winding up order.

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

(xi) If the contractor assigns,( excluding part(s) of work assigned to other agency(s) by the
contractor as per terms of contract), transfers, sublets (engagement of labour on a piece work
basis or of labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with entire works or any portion thereof without the prior written approval of the Engineer- In
charge.

When the contractor has made himself liable for action under any of the cases aforesaid, Engineer-
in-Charge shall have powers:

(a) To determine the contract as aforesaid so far as performance of work by the contractor in
concerned(of which determination notice in writing to the contractor under the hand of the
Engineer - in - Charge shall be conclusive evidence). Upon such determination the Earnest
Money Deposit, Security Deposit already recovered and Performance Guarantee under the
contract shall be liable to be forfeited and shall be absolutely at the disposal of the Institute.

(b) After giving notice to the contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof, as shall be un-executed out of his hands
and to give it to another contractor to complete the work. The contractor, whose contract is
determined or rescinded as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being adopted by the Engineer-
in-Charge, the contractor shall have no claim to compensation for any loss sustained by
him by reasons of his having purchased or procured any materials or entered into any
engagements /agreements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case action is taken under
any of the provision aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until the
Engineer- in-Charge has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor within
1/8th of the stipulated time for completion of work or one month whichever is more, either party
may close the contract by giving notice to the other party stating reasons. In such eventuality, the
Performance Guarantee of the contractor shall be refunded within following time limits:

(i) If the Tendered value of work is up to Rs. 45 Lac: 15 days.
(ii) If the Tendered value of work is more than Rs. 45 lac and up to 2.5 Crore: 21 days.
(iii) If the Tendered Value of work is more than Rs. 2.5 Crore: 30 days.

Neither party shall claim any compensation for such eventuality. This clause is not applicable for
any breach of the contract by either party.

CLAUSE 4 (Contractor Liable to pay Compensation even if action not taken under Clause 3)

In any case in which any of the powers conferred upon the Engineer - in - Charge by Clause-3
thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof
shall not constitute a waiver of any of the conditions hereof and such powers shall
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notwithstanding be exercisable in the event of any future case of default by the contractor and the
liability of the contractor for compensation shall remain unaffected. In the event of the Engineer-
in-Charge putting in force all or any of the powers vested in him under the preceding clause he
may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the
sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use as
on hire (the amount of the hire money being also in the final determination of the Engineer-in-
Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof
belonging to the contractor, or procured by the contractor and intended to be used for the
execution of the work/or any part thereof, paying or allowing for the same in account at the
contract rates, or, in the case of these not being applicable, at current market rates to be certified by
the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor,
clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or
stores from the premises (within a time to be specified in such notice) in the event of the contractor
failing to comply with any such requisition, the Engineer-in-Charge may remove them at the
contractor’s expense or sell them by auction or private sale on account of the contractor and his
risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any such
removal and the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5 (Time and Extension for Delay)

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time
in accordance with these conditions shall be the essence of the Contract. The execution of the
works shall commence from such time period as mentioned in schedule ‘F" or from the date of
handing over of the site notified by the Engineer-in-Charge, whichever is later. However the
handing over of site by the Engineer-in-Charge, in full or in part (if so provided in contract), shall
be completed within two months from issue of acceptance letter. If the contractor commits default
in commencing the execution of the work as aforesaid, the performance guarantee shall be
forfeited by the Engineer-in-Charge and shall be absolutely at the disposal of the Institute -
without prejudice to any other right or remedy available in law, -

5.1 As soon as possible but within twenty one days of award of work and in consideration of
a) Schedule of handing over of site as specified in the Schedule ‘F’.
b) Schedule of issue of designs as specified in the Schedule ‘F’.

(i) The Contractor shall submit a Time and Progress Chart for each milestone. The Engineer-
in-Charge may within 30days thereafter, if required modify, and communicate the
program approved to the contractor failing which the program submitted by the contractor
shall be deemed to be approved by the Engineer-in-Charge. The work programme shall
include all details of balance drawings and decision required to complete the contract with
specific dates by which these details are required by contractor without causing any delay
in execution of the work. The Chart shall be prepared in direct relation to the time stated
in the Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of sections of the
work and may be amended as necessary by agreement between the Engineer-in-Charge
and the Contractor within the limitations of time imposed in the Contract documents, and
further to ensure good progress during the execution of the work, the contractor shall in all
cases in which the time allowed for any work, exceeds one month (save for special jobs for
which a separate programme has been agreed upon) complete the work as per mile stones
given in Schedule F.
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(if) In case of non-submission of construction programme by the contractor the program
approved by the Engineer-in-Charge shall be deemed to be final.

(iii) The approval by the Engineer-in-Charge of such programme shall not relieve the
contractor of any of the obligation under the contract.

(iv)  The Contractor shall submit the Time and Progress Chart and progress report using the
mutually agreed software or in other format decided by the Engineer-in-Charge for the
work done during previous month to the Engineer-in-charge on or before 5t day of
each month failing which a recovery Rs. 2500/-(for work costing up to Rs. 20
Crores)/Rs. 5000/-( for work costing more than Rs. 20 Crores) shall be made on per
week or part basis in case of delay in submission of the monthly progress report.

5.2 If the work(s) be delayed by:

(i) force majeure, or

(i) abnormally bad weather, or

(iii) serious loss or damage by fire, or

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract, or

(vi) Non-availability of stores, which are the responsibility of Institute to supply or

(vii) Non-availability or break down of tools and Plant to be supplied or supplied by the
Institute or

(viii) Any other cause like above which, in the reasoned opinion of the Engineer-in-Charge is
beyond the Contractor’s control.

then upon the happening of any such event causing delay, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge - for entry in the hindrance register (physical
or web-based as prescribed in Schedule F but shall nevertheless use constantly his best endeavors
to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

The contractor shall have no claim of damages for extension of time granted or rescheduling of
milestone/s for events listed in sub clause 5.2.

53 In case the work is hindered by any reasons, in the opinion of the contractor, by the
Department or for someone for whose action the Department is responsible, the contractor
may immediately give notice thereof in writing to the Engineer-in-Charge in the same manner
as prescribed under sub Clause 5.2 seeking extension of time or rescheduling of milestone/s.
The authority as indicated in Schedule ‘F" shall, if justified, give a fair and reasonable
extension of time and reschedule the mile stones for completion of work after due
consideration of the same within 30 days of receipt of such request. In event of non-
application by the contractor for extension of time, Dean (Admin) after affording opportunity
to the contractor may give, supported with a programme, a fair and reasonable extension
within a reasonable period of occurrence of the event.

Such extension of time or rescheduling of milestone/s shall be without prejudice to any other
right or remedy of the parties in contract or in law; provided further that for concurrent
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delays under this sub clause and sub clause 5.2 to the extent the delay is covered under sub
clause 5.2 the contractor shall be entitled to only extension of time and no damages.

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for consideration,

shall be made by the Contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed forms i.e. Form of application by the contractor for seeking
rescheduling of milestones (Appendix-XVI) or Form of application by the contractor for
seeking extension of time (Appendix -XVII) respectively to the authority as indicated in
Schedule ‘F’. The Contractor shall indicate in such a request the period by which rescheduling
of milestone/s or extension of time is desired.

With every request for rescheduling of milestones, or if at any time the actual progress of
work falls behind the approved programme by more than 10% of the stipulated period of
completion of contract, the contractor shall produce a revised programme which shall include
all details of pending drawings and decisions required to complete the contract and also the
target dates by which these details should be available without causing any delay in execution
of the work. A recovery as specified in Schedule ‘F" shall be made on per day basis in case of
delay in submission of the revised programme.

5.4.1 In any such case the authority as indicated in Schedule ‘F" may give a fair and reasonable

5.5

extension of time for completion of work or reschedule the mile stones. Such extension or
rescheduling of the milestones shall be communicated to the Contractor by the authority as
indicated in Schedule ‘F’ in writing, within 30 days of the date of receipt of such request
from the Contractor in prescribed form. In event of non-application by the contractor for
extension of time Dean (Admin) after affording opportunity to the contractor, may give,
supported with a programme (as specified under 5.4 above), a fair and reasonable extension
within a reasonable period of occurrence of the event.

In case the work is delayed by any reasons, in the opinion of the Dean (Admin), by the
contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause 5.4
and beyond the justified extended date; without prejudice to right to take action under
Clause 3, the Dean (Admin) may grant extension of time required for completion of work
without rescheduling of milestones. The contractor shall be liable for levy of compensation
for delay for such extension of time.

CLAUSE 6 (Measurement of Work Done) -Not Applicable
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CLAUSE 6A (Computerized Measurement Book)

Engineer-in-charge shall, except as otherwise provided, ascertain and determine by measurement
the value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the contractor and
compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per the
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format of the department so that a complete record is obtained of all the items of works performed
under the contract.

All such measurements and levels recorded by the contractor or his authorized representative
from time to time, during the progress of the work, shall be got checked by the contractor from the
Engineer-in-charge or his authorized representative as per interval or program fixed in
consultation with Engineer-in-charge or his authorized representative. After the necessary
corrections made by the Engineer-in-charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-in-charge for the
dated signatures by the Engineer-in-charge and the contractor or their representatives in token of
their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked / test checked from the
Engineer-in-Charge and/or his authorized representative. The Contractor will, thereafter,
incorporate such changes as may be done during these checks/test checks in his draft
computerized measurements, and submit to the department a computerized measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge and / or his
authorized representative would thereafter check this MB, and record the necessary certificates for
their checks/ test checks.

The final, fair, computerized measurement given by the contractor duly bound, with its pages
machine numbered should be 100% correct, and no cutting or over writing in the measurements
would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a
fresh computerized MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter the MB shall be taken in the Divisional Office
Records, and allotted a number as per the Register of Computerized MBs. This should be done
before the corresponding bill is submitted to the Division office for Payment. The contractor shall
submit two spare copies of such computerized MBs for the purpose of reference and record by the
various officers of the department.

The contractor shall also submit to the Institute separately his computerized abstract of cost and
the bill based on these measurements, duly bound and its pages machine numbered along with
two spare copies of the “bill”. Thereafter, this bill will be processed by the Institute and allotted a
number as per the computerized record in the same way as done for the measurement book meant
for measurements.

The Contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for checking of measurements/ levels by the engineer-in-charge or his
representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications,
notwithstanding any provision in the relevant standard method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the bureau of
Indian standards and if for any item no such standard is available then a mutually agreed method
shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-charge or his
authorized representative in charge of the work before covering up or otherwise placing beyond
the reach of checking and/or test checking the measurement of any work in order that the same
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may be checked and /or test checked and correct dimensions thereof be taken before the same is
covered up or placed beyond the reach of checking and /or test checking measurement and shall
not cover up and place beyond reach of measurement any work without consent in writing of the
Engineer in charge or his authorized representative in charge of the work who shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of checking and /or test checking measurements without such notice having
been given or the engineer in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense or in default thereof no payment or allowances shall be
made for such work or the materials with the same was executed.

Engineer- in-charge or his authorized representative may cause either themselves or through
another officer of the Institute to check the measurements recorded by contractor and all
provisions stipulated herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any item
of work in the measurement book and / or its payment in the interim, on account of final bill shall
not be considered as conclusive evidence as to the sufficiency of any work or material to which it
relates nor shall it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE 7 (Payment on Intermediate Certificate to be regarded as Advances)

No payment shall be made for work, estimated to cost Rupees One Lac - or less till after the
whole of the work shall have been completed and certificate of completion given. For works
estimated to cost over one lac, the interim or running account bills shall be submitted by the
contractor for the work executed on the basis of such recorded measurements on the format of the
Institute in triplicate on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment if the gross work
done together with net payment adjustment of advances for material collected, if any, since the
last such payment is less than the amount specified in Schedule ‘F’, in which case the interim bill
shall be prepared on the appointed date of the month after the requisite progress is achieved.
Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be taken, where
necessary, the requisite measurements of the work. In the event of the failure of the contractor to
submit the bills no claims whatsoever due to delays on payment including that of interest shall be
payable to the contractor. Payment on account of amount admissible shall be made by the
Engineer- in-Charge certifying the sum to which the contractor is considered entitled by way of
interim payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall
be paid by 10th working day after the day of presentation of the bill by the Contractor to the
Engineer-in-Charge or his Asst. Engineer together with the account of the material issued by the
Institute, or dismantled materials, if any. In the case of works outside the headquarters of the
Engineer- in-Charge, the period of ten working days will be extended to fifteen working days. In
case of delay in payment of intermediate bills after 45 days of submission of bill by the contractor
provided the bill submitted by the contractor found to be in order, a simple interest @ 10% - per
annum shall be paid to the contractor from the date of expiry of the prescribed time limit which
will be compounded on yearly basis.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given by
the Engineer-in-Charge relating to the work done or materials delivered forming part of such
payment, may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials to which it
relates is/are in accordance with the contract and specifications. Any such interim payment, or
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any part thereof shall not in any respect conclude, determine or affect in any way powers of the
Engineer-in-Charge under the contract or any of such payments be treated as final settlement and
adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion, interim payments shall continue to be
made as herein provided without prejudice to the right of the Institute to take action under the
terms of this contract for delay in the completion of work, if the extension of date of completion is
not granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Assistant
Engineer to the effect that the work has been completed up to the level in question make interim
advance payments without detailed measurements for work done (other than foundations, items
to be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for
each floor working out at 75% of the assessed value. The advance payments so allowed shall be
adjusted in the subsequent interim bill to be submitted by the contractor within 10 days of the
interim payment. In case of delay in submission of bill by the contractor a simple interest @ 10%
per annum shall be paid to the Institute from the date of expiry of prescribed time limit which will
be compounded on yearly basis. Payments in Composite Contracts: In case of composite tenders,
running payment for the major component shall be by Engineer-In-Charge of major discipline to
the main contractor. Running payment for minor components shall be recommended by the
Engineer-in Charge of the discipline of minor component directly to the main contractor.

In case main contractor fails to make the payment to the contractor associated by him within 15
days of receipt of each running account payment, then on the written Complaint of contractor
associated for such minor component, Engineer in charge of minor component shall serve the
show cause to the main contractor and if reply of main contractor either not received or found
unsatisfactory, he may make the payment directly to the contractor associated for minor
component as per terms and conditions of the agreement drawn between main contractor and
associate contractor fixed by him, Such payment made to the associate contractor shall be
recovered by Engineer-in-Charge of major or minor component from the next RA/ final bill to
main contractor as the case may be.

CLAUSE 7A

No Running Account Bill Shall be paid for the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by
the contractor to the Engineer-in-Charge.

CLAUSE 8 (Completion Certificate and Completion Plans)

Within ten days of the completion of the work, the contractor shall give notice of such completion
to the Engineer-in-Charge and within thirty days of the receipt of such notice the Engineer-in-
Charge shall inspect the work and if there is no defect in the work, shall furnish the contractor
with a final certificate of completion, otherwise a provisional certificate of physical completion
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made
at reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall the
work be considered to be complete until the contractor shall have removed from the premises on
which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements required for his/their work people on the site in connection with the
execution of the works as shall have been erected or constructed by the contractor(s) and cleaned
off the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in,
upon, or about which the work is to be executed or of which they may have had possession for the
purpose of the execution thereof, and not until the work shall have been measured by the
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Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this Clause as to
removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as
aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the
Engineer-in- Charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

CLAUSE 8 A (Contractor to keep Site Clean)

When the annual repairs and maintenance of works are carried out, the splashes and droppings
from white washing, colour washing, painting etc., on walls, floor, windows, etc. shall be removed
and toe surface cleaned simultaneously with the completion of these items of work in the
individual rooms, quarters or premises etc. where the work is done without waiting to the actual
completion of all the other items of work in the contract. In case the contractor fails to comply with
the requirements of this clause, the Engineer-in- Charge shall have the right to get this work done
at the cost of the contractor either departmentally or through any other agency. Before taking such
action, the Engineer - in - Charge shall give ten days’ notice in writing to the contractor.

CLAUSE 8 B (Completion Plans to be Submitted by Contractor)

The Contractor shall submit completion plan as required vide General Specification for Electrical
works (Part-I internal) 2005 and (Part-II External) 1994 as applicable, within thirty days of the
completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a
sum of 0.1% of Tendered Value or limit prescribed in Schedule F , Whichever is more as may be
fixed by the Institute and in this respect the decision of the Institute shall be final and binding on
the contractor.

The Contractor shall submit completion plan for Internal and External Civil, Electrical and
Mechanical Services within thirty days of the completion of the work, provided that the service
plans having been issued for execution by the Engineer-in-Charge, unless the contractor, by virtue
of any other provision in the contract, is required to prepare such plans.

CLAUSE 9 (Payment of Final Bill)

The final bill shall be submitted by the contractor in the same manner as specified in interim bills
within three months of physical completion of the work or within one month of the date of the
final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further
claims shall be made by the contractor after submission of the final bill and these shall be deemed
to have been waived and extinguished. Payments of those items of the bill in respect of which
there is no dispute and of items in dispute, for quantities and rates as approved by Engineer-in-
Charge, will, as far as possible be made within the period specified here in under, the period being
reckoned from the date of receipt of the bill by the Engineer-in- Charge or his authorized Asst.
Engineer, complete with account of materials issued by the Institute and dismantled materials.

i) If the Tendered value of work is up to Rs.45 lakhs : :2 months
ii) If the Tendered value of work is more than Rs.45 lakhs and up to Rs.2.5 Crore:3 months

iii) If the Tendered value of work exceeds Rs.2.5 Crore: :6 months
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CLAUSE 9 A (Payment of Contractor’s Bills to Banks)

Payments due to the contractor may, if so desired by him, be made to his bank, registered
financial, Co-operative or thrift societies or recognized financial Institutions instead of direct to
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the
form of a legally valid document such as a power of attorney conferring authority on the bank
sregistered financial, Co-operative or thrift societies or recognized financial Institutions to receive
payments and (2) his own acceptance of the correctness of the amount made out as being due to
him by Institute or his signature on the bill or other claim preferred against Institute before
settlement by the Engineer-in-Charge of the account or claim by payment to the bank, registered
financial, Co-operative or thrift societies or recognized financial Institutions. While the receipt
given by such banks registered financial, Co-operative or thrift societies or recognized financial
Institutions shall constitute a full and sufficient discharge for the payment, the contractor shall
whenever possible present his bills duly receipted and discharged through his bank, registered
financial, Co-operative or thrift societies or recognized financial Institutions

Nothing herein contained shall operate to create in favour of the bank, registered financial, Co-
operative or thrift societies or recognized financial Institutions any rights or equities vise-verse the

Director, IPR.

CLAUSE 10 (Materials Supplied by the Institute) - Not Applicable
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CLAUSE 10A (Materials to be provided by the Contractor)

The contractor shall, at his own expense, provide all materials, required for the works other than
those which are stipulated to be supplied by the Institute.

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge
samples of materials to be used on the work and shall get these approved in advance. All such
materials to be provided by the Contractor shall be in conformity with the specifications laid down
or referred to in the contract. The contractor shall, if requested by the Engineer-in- Charge furnish
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-
Charge shall within thirty days of supply of samples or within such further period as he may
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require intimate to the Contractor in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-
Charge for his approval fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications, approval of the
Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed
and shall not make use of or incorporate in the work any materials represented by the samples
until the required tests or analysis have been made and materials finally accepted by the Engineer-
in-Charge. The Contractor shall not be eligible for any claim or compensation either arising out of
any delay in the work or due to any corrective measures required to be taken on account of and as
a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as
the Engineer-in-Charge may require for collecting, and preparing the required number of samples
for such tests at such time and to such place or places as may be directed by the Engineer-in-
Charge and bear all charges and cost of testing unless specifically provided for otherwise
elsewhere in the contract or specifications.The Engineer-in-Charge or his authorized
representative shall at all times have access to the works and to all workshops and places where
work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility and every assistance in
obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of default,
the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other persons
to remove the same without being answerable or accountable for any loss or damage that may
happen or arise to such materials. The Engineer-in-Charge shall also have full powers to require
other proper materials to be substituted thereof and in case of default, the Engineer-in- Charge
may cause the same to be supplied and all costs which may attend such removal and substitution
shall be borne by the Contractor.

The Contractor shall at his own expense, provide a material testing lab at the site for conducting
routine field tests. The lab shall be equipped at least with the testing equipment as specified in
Schedule F.

CLAUSE10B
(i) Secured Advance on Non-perishable Materials

The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge,
shall be entitled to be paid during the progress of the execution of the work up to 75% of the
assessed value of any materials which are in the opinion of the Engineer-in- Charge
nonperishable, non-fragile and noncombustible and are in accordance with the contract and
which have been brought on the site in connection therewith and are adequately stored and/or
protected against damage by weather or other causes but which have not at the time of advance
been incorporated in the works. When materials on account of which an advance has been made
under this sub-clause are incorporated in the work, the amount of such advance shall be recovered
/ deducted from the next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature, fragile and
combustible with the approval of the Engineer-in-Charge provided the contractor provides a
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comprehensive insurance cover for the full cost of such materials. The decision of the Engineer-in-
Charge shall be final and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc.

(ii) Mobilization Advance: (Not applicable)
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CLAUSE 10 C (Payment on Account of Increase in Prices / Wages due to Statutory Order(s))

If after submission of the tender, if the price of any material incorporated in the works (excluding
the materials covered under Clause 10CA and not being a material supplied from the Engineer-
in-Charge’s stores in accordance with Clause 10 hereof) and/or wages of labour increases as a
direct result of the coming into force of any fresh law, or statutory rule or order (but not due to
any variation of rate in GST applicable on such material(s) being consider under this clause)
beyond the price/wages prevailing at the time of the last stipulated date of receipt of tenders
including extensions, if any, for the work during contract period including the justified period
extended under the provisions of clause 5 of the contract without any action under clause 2, then
the amount of the contract shall accordingly be varied

If after submission of the tender, the price of any material incorporated in the works (excluding
the materials covered under Clause 10CA and not being a material supplied from the Engineer-in-
Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing at the
time of last stipulated date of receipt of tender including extensions, if any, is decreased as a direct
result of the coming into force of any fresh law or statutory rules or order (but not due to any
changes in sales tax/VAT Central/State Excise/Custom Duty) Institute shall in respect of
materials incorporated in the works (excluding the materials covered under Clause 10CA and not
being materials supplied from the Engineer-in-Charge’s stores in accordance with Clause-10
hereof) and/or labour engaged on the execution of the work after the date of coming into force of
such law statutory rule or order be entitled to deduct from the dues of the contractor, such amount
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as shall be equivalent to the difference between the prices of the materials and/or wages as
prevailed at the time of the last stipulated date for receipt of tenders including extensions if any
for the work and the prices of materials and/or wages of labour on the coming into force of such
law, statutory rule or order. This will be applicable for the contract period including the justified
period extended under the provisions of clause 5 of the contract without any action under clause 2.

Engineer-in-Charge may call books of account and other relevant documents from the contractor
to satisfy himself about reasonability of increase in prices of materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price
of any such materials and/or wages of labour, give notice thereof to the Engineer-in- Charge
stating that the same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value the work executed during period
under consideration shall not exceed the percentage as specified in Schedule F, of the value of
work done during that period the increase/decrease in labour shall be considered on the
minimum daily wages in rupees of any unskilled adult male mazdoor, fixed under any law,
statutory rule or order. The cost of work for which escalation is applicable (W) is same as cost of
work done worked out as indicated in sub-para (ii) of clause 10CC except the amount of full
assessed value of secured Advance.

CLAUSE 10 CA (Payment due to variation in prices of materials after receipt of tender) (not
applicable)
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CLAUSE 10D (Dismantled Material of Institute Property)

The contractor shall treat all materials obtained during dismantling of a structure, excavation of
the site for a work, etc. as Institute’s property and such materials shall be disposed off to the best
advantage of the Institute according to the instructions in writing issued by the Engineer-in-
Charge.

CLAUSE 11 (Work to be Executed in Accordance with Specifications, Drawings, Orders etc.)

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict accordance
with the specifications. The contractor shall also conform exactly, fully and faithfully to the design,
drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and
the contractor shall be furnished free of charge one copy of the contract documents together with
specifications, designs, drawings and instructions that are not included in the standard
specifications of works specified in Schedule ‘F” or in any Bureau of Indian Standard or any other,
published standard or code or, Schedule of Rates or any other printed publication referred to
elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including
for measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take
full responsibility for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE 12: (Deviations / Variations Extent and Pricing)

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or
substitutions for the original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the
works in case of non-availability of a portion of the site or for any other reasons and the contractor
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shall be bound to carry out the works in accordance with any instructions given to him in writing
signed by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall
form part of the contract as if originally provided therein and any altered, additional or
substituted work which the contractor may be directed to do in the manner specified above as part
of the works, shall be carried out by the contractor on the same conditions in all respects including
price on which he agreed to do the main work except as hereafter provided.

The Completion cost of any agreement for Maintenance works including works of up gradation,
aesthetic, special repair, and addition/alteration shall not exceed 1.25 times of the Tendered
amount. Any further deviation beyond this limit up to 1.5 times of tendered amount shall be
approved by Dean (Admin) with recorded reason and in exceptional case, The Director shall have
tull power to approve the deviation beyond 1.50 times of tendered amount with recorded reason
and take suitable corrective action.

12.1 The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered be extended, if requested by the
contractor, as follows:

(i) In the proportion which the additional cost of the altered, additional or substituted work,
bears to the original tendered value plus

(ii) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.

12.2 Deviation, Extra Items and Pricing;
A. For Projects and original works :

In the case of extra item(s) (items that are completely new, and are in addition to the items
contained in the contract), the contractor may within fifteen days of receipt of order or occurrence
of the item(s) claim rates, supported by proper analysis, which shall include invoices, voucher etc.
and Manufacture’s specification for the work failing which the rate approved later by the
Engineer-in-Charge shall be binding and the Engineer-in-Charge shall within the prescribed time
limit of the receipt of the claims supported by analysis, after giving consideration to the analysis
of the rates submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined, failing which it will be
deemed to have been approved.

B. For Maintenance works including works of up gradation, aesthetic ,special repair,
addition/ alteration:

In the case of Extra Items(s) being the schedule items (Delhi schedule of rate-2021 items) ,these
shall be paid as per Schedule rate plus cost index (at the time of tender) plus /minus percentage
above or below quoted contract amount.

Payment of extra items in case of non-scheduled items (NON DSR-2021 Items) shall be made as
per the prevailing market rate.

12.2a Deviation, Substituted Items, Pricing:
A. For Project and Original works :

In the case of substituted items, (items that are taken up with partial substitution or in lieu of items
of work in the contract), the rate for the agreement item (to be substituted) and substituted item
shall also be determined in the manner as mentioned in the following para.
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(a) If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so increased to the extent of the
difference between the market rates of substituted item and the agreement item (to be
substituted).

(b)If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the
difference between the market rates of substituted item and the agreement item (to be
substituted).

B. For Maintenance works including works of up gradation, aesthetic, special repair,
addition/alternation:

In the case of substituted item(s) being the schedule items (CPWD DSR items) these shall be paid
as per the schedule rate plus cost index ( at the time of tender) plus /minus percentage above
/below quoted contract amount. Payment of Substitute in case of non-schedule items (NON
CPWD DSR items) shall be made as per prevailing market rate.

12.2b Deviation, Deviated Quantities, Pricing
A. For Project and original works:

In the case of contract items, substituted items, contract cum substituted items, which exceed the
limits laid down in schedule F, the contractor may within fifteen days of receipt of order or
occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work in
excess of the above mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities the Engineer-in-Charge shall within prescribed time limit of
receipt of the claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and the contractor
shall be paid in accordance with the rates so determined.

B. For Maintenance works including works of up gradation, aesthetic, special repair,
addition/alteration:

In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall
be paid rates specified in the schedule of quantities / market rates whichever is lower.

The prescribed time limit for finalizing rates for extra item(s), Substitute item (s) and Deviated
quantities of contract items is within 30days after submission of proposal by the contractor
without observation of the Engineer-in-Charge.:

123 A. For Project and Original works:

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for
the work in excess of the limits laid down in Schedule F, and the Engineer-in- Charge shall after
giving notice to the contractor within one month of occurrence of the excess and after taking into
consideration any reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said period of fifteen days
having regard to the market rates.
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B. For Maintenance works including works of up gradation, aesthetic, special repair,
addition/alteration:

In case of decrease in the rates prevailing in the market of items for the work in excess of the limits
laid down in Schedule F, the Engineer-In-Charge shall after giving notice to the contractor within
one month of occurrence of excess and after taking into consideration any reply received from him
within fifteen days of the receipt of the notice, revise the rate for the work in question within one
month of the expiry of the said period of fifteen days having regard to the market rates.

The prescribed time limit for finalizing rates for extra item(s), Substitute item (s) and Deviated
quantities of contract items is within 30days after submission of proposal by the contractor
without observation of the Engineer-in-Charge.

12.4  The contractor shall submit to the Engineer-in-Charge once every three months an up to
date account giving complete details of all claims for additional payments to which the contractor
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge which
he has executed during the preceding quarter failing which the contractor shall be deemed to have
waived his right. However, the Engineer in charge may authorize consideration of such claims on
merits.

12.5  For the purpose of operation of Schedule F, the following works shall be treated as works
relating to foundation unless & otherwise defined in the contract:

i) For building: All works up to 1.2 meters above ground level or up to floor 1 level
whichever is lower.,

ii) For abutments, piers, and well staining: All works up to 1.2 m above the bed level.

iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks
and other elevated structures: All works up to 1.2 meters above the ground level.

iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 meters
above the ground level.

v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is
lower.

vi) For Roads all items of excavation and filling including treatment of sub-base.

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while
filling tender, or necessary for proper execution of the item included in the Schedule of Quantities
or in the schedule of rates mentioned above, whether or not, specifically indicated in the
description of the item and the relevant specifications, shall be deemed to be included in the rates
quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. Nothing
extra shall be admissible for such operations.

CLAUSE 13 (Foreclosure of Contract due to Abandonment or Reduction in Scope of Work)

If at any time after acceptance of the tender or during the progress of the work, the purpose or
object for which the work is being done changes due to any supervening cause and as a result of
which the work has to be abandoned or reduced in scope the Engineer-in-Charge shall give notice
in writing to that effect to the contractor stating the decision as well as the cause for such decision
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or advantage which
he might have derived from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works.
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The contractor shall be paid at contract rates full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder
mentioned which could not be utilized on the work to the full extent in view of the foreclosure:

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary
labour huts, staff quarters and site office; storage accommodation and water storage tanks.

ii) Institute shall have the option to take over contractor’s materials or any part thereof either
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work) provided, however, Institute shall be bound to take
over the materials or such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by Institute, cost of such materials as detailed by
Engineer-in-Charge shall be paid. The cost shall, however, take into account purchase price,
cost of transportation and deterioration or damage which may have been caused to materials
whilst in the custody of the contractor.

iii) If any materials supplied by Institute are rendered surplus, the same except normal wastage
shall be returned by the contractor to Institute at rates not exceeding those at which these were
originally issued less allowance for any deterioration or damage which may have been caused
whilst the materials were in the custody of the contractor. In addition, cost of transporting such
materials from site to Institute stores, if so required by Institute, shall be paid.

iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to
his other works, whichever is less. If T & P are not transported to either of the said places, no
cost of transportation shall be payable.

v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the
extent necessary.

The contractor shall, if required by the Engineer- in-Charge furnish to him books of account, wage
books, time sheets and other relevant documents and evidence as may be necessary to enable him
to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of
the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per
accepted tender less the cost of work actually executed under the contract and less the cost of
contractor’s materials at site taken over by the Institute as per item (ii) above. Provided always
that against any payments due to the contractor on this account or otherwise, the Engineer-in-
Charge shall be entitled to recover or be credited with any outstanding balances due from the
contractor for advance paid in respect of any tool, plants and materials and any other sums which
at the date of termination were recoverable by the Institute from the contractor under the terms of
the contract.

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor may
furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same
rate for the balance tendered amount and initially valid up to the extended date of completion or
stipulated date of completion if no extension has been granted plus 60 days beyond that. Wherever
such a fresh Performance Guarantee is furnished by the contractor the Engineer-in-Charge may
return the previous Performance Guarantee.

CLAUSE 14: Carrying out part work at risk & cost of contractor:
If contractor,
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(i) At any time makes default during currency of work or does not execute any part of the work
with the due diligence and continues to do so even after a notice in writing of 7 days from the
Engineer-in-Charge; or

(if) Commits default to complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given in
that behalf by the Engineer-in-Charge; or

(iii)Fails to complete the works or items of work with individual dates of completion, on or before
the date(s) so determined, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-in-Charge;

The Engineer-in-Charge without invoking action under clause 3 may, without prejudice to any
other right or remedy against the contractor which have either accrued or accrue thereafter to
Institute, by a notice in writing to take the part work/part incomplete work of any item(s) out of
his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc.,
thereon; and/or

(b) Carry out the part work/ part incomplete work of any item(s) by any means at the risk and
cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for
completion of the part work/part incomplete work of any items(s) taken out of his hands and
execute at the risk and cost of the contractor, the liability of contractor on account of loss or
damage suffered by Institute because of action under this clause shall not exceed 10% of the
tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in
all respect in the same manner and at the same rate as if it had been carried out by the original
contractor under the terms of his contract, the value of contractor’s materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses incurred by the
department are less than the amount payable to the contractor at his agreement rates, the
difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by the Institute in completing the part works/
part incomplete work of any item(s) or the excess loss or damages suffered or may be suffered by
the Institute as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to Institute in law or as per agreement be recovered from any money due to the
contractor on any account and if such money is insufficient, the contractor shall be called upon in
writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the contractor’s unused materials, constructional
plant implements temporary building at site, etc. and adjust the proceeds of sale thereof towards
the dues recoverable from the contractor under the contract and if thereafter there remains any
balance outstanding, it shall be recovered in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have
no claims to compensation for any loss sustained by him by reason of his having purchased any
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materials or entered into any engagements or made any advance on any account or with view to
the execution of the work or the performance of the contract.

CLAUSE 15 (Suspension of Work)

(1) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose
decision shall be final and binding on the contractor) suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer-in-Charge may consider necessary
so as not to cause any damage or injury to the work already done or endanger the safety thereof
for any of the following reasons:

(@) On account of any default on the part of the contractor or;

(b) For proper execution of the works or part thereof for reasons other than the default of
the contractor; or

(c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Engineer-in-Charge.

if) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(@) the contractor shall be entitled to an extension of time equal to the period of every such
suspension PLUS 25%, for completion of the item or group of items of work for which a separate
period of completion is specified in the contract and of which the suspended work forms a part,
and;

(b) If the total period of all such suspensions in respect of an item or group of items or
work for which a separate period of completion is specified in the contract exceeds thirty days, the
contractor shall, in addition, be entitled to such compensation as the Engineer-in-Charge may
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim supported by details
to the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days.

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more
than three months at a time, except when suspension is ordered for reason (a) in sub-para (i)
above, the contractor may after receipt of such order serve a written notice on the Engineer-in-
Charge requiring permission within fifteen days from receipt by the Engineer-in-Charge of the
said notice, to proceed with the work or part thereof in regard to which progress has been
suspended and if such permission is not granted within that time, the contractor, if he intends to
treat the suspension, where it affects only a part of the works as an omission of such part by the
Institute or where it affects whole of the works, as an abandonment of the works by the Institute,
shall within ten days of expiry of such period of 15days give notice in writing of his intention to
the Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment
of the contract by the Institute, he shall have no claim to payment of any compensation on account
of any profit or advantage which he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment. He shall, however, be entitled to
such compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries
and/or wages paid by him to his employees and labour at site, remaining idle in consequence
adding to the total thereof 2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in-Charge within 30 days of the expiry of
the period of 3 months.
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CLAUSE 15 A (Compensation in case of Delay of Supply of Material by Institute)

The contractor shall not be entitled to claim any compensation from Institute for the loss suffered
by him on account of delay by Institute in the supply of materials in schedule “B” where such
delay is covered by difficulties relating to the supply of wagons, force majeure or any reasonable
cause beyond the control of Institute.

This clause 15 A will not be applicable for works where no material is stipulated.
CLAUSE 16 (Action in case Work not done as per Specifications)

All works under or in course of execution or executed in pursuance of the contract shall at all
times be open and accessible to the inspection and supervision of the Engineer-in- charge, his
authorized subordinates in charge of the work and all the superior officers, officer of the Quality
Assurance unit of the Institute or any organization engaged by the Institute for Quality Assurance
and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, during the
usual working hours and at all other times at which reasonable notice of the visit of such officers
has been given to the contractor, either himself be present to receive orders and instructions or
have a responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor’s agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or
to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of
the organization engaged by the Institute for Quality Assurance or to the Chief Technical
Examiner or his subordinate officers, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials or articles provided by him for the execution of the
work which are unsound or of a quality inferior to that contracted or otherwise not in accordance
with the contract the contractor shall, on demand in writing which shall be made (six months in
the case of work costing Rs. 10 Lac and below except road work) of the completion of the work
from the Engineer-in-Charge specifying the work, materials or articles complained of,
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own charge and cost. In the event of the failing to do so within a period
specified by the Engineer-in-charge in his demand aforesaid, then the contractor shall be liable to
pay compensation at the same rate as under clause 2 of the contract (for non-completion of the
work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates as the authority specified in Schedule ‘F
may consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and incidental items
rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on
the contractor.

CLAUSE 17 (Contractor Liable for Damages, defects during maintenance period) I

If the contractor or his working people or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road kern, fence, enclosure, water
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated
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ground contiguous to the premises on which the work or any part is being executed, or if any
damage shall happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in the case of work
costing Rs. Ten lacs and below except road work) after a certificate, final or otherwise, of its
completion shall have been given by the Engineer-in-Charge as aforesaid arising out of defect or
improper materials or workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineer-in-Charge shall cause
the same to be made good by other workmen and deduct the expense from any sums that may be
due or at any time thereafter may become due to the contractor, or from his security deposit or the
proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor
shall not be refunded before the expiry of twelve months (six months in the case of work costing
Rs. Ten lacs and below except road work) after the issue of the certificate, final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is later. Provided
that in the case of road work if in the opinion of the Engineer-in-Charge, half of the security
deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve months of the issue
of the said certificate of completion or till the final bill has been prepared and passed whichever is
later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted from
contractors shall be refunded within one month from the date of final payment or within one
month from the date of completion of the maintenance contract whichever is earlier.

CLAUSE 18 (Contractor to Supply Tools & Plants, etc.)

The contractor shall provide at his own cost all materials (except such special materials, if any, as
may in accordance with the contract be supplied from the Engineer-in-Charge’s stores),
machinery, tools & Plants as specified in Schedule F. In addition to this, appliances, implements,
other plants ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work, whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contract or referred to in these conditions or
not, or which may be necessary for the purpose of satisfying or complying with the requirements
of the Engineer-in- Charge as to any matter as to which under these conditions he is entitled to be
satisfied, or which he is entitled to require together with carriage therefore to and from the work.
The contractor shall also supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at any time and from time to time of the work or
materials. Failing his so doing, the same may be provided by the Engineer-in-Charge at the
expense of the contractor and the expenses may be deducted, from any money due to the
contractor, under this contract or otherwise and/or from his security deposit or the proceeds of
sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A (Recovery of Compensation paid to Workmen)

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen's
Compensation Act, 1923, Institute is obliged to pay compensation to a workman employed by the
contractor, in execution of the works, Institute will recover from the contractor, the amount of the
compensation so paid; and, without prejudice to the rights of the Institute under sub-section (2) of
Section 12, of the said Act, Institute shall be at liberty to recover such amount or any part thereof
by deducting it from the security deposit or from any sum due by Institute to the contractor
whether under this contract or otherwise. Institute shall not be bound to contest any claim made
against it under sub-section (1) Section 12, of the said Act, except on the written request of the
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contractor and upon his giving to Institute full security for all costs for which Institute might
become liable in consequence of contesting such claim.

CLAUSE 18 B (Ensuring Payment and Amenities to Workers if Contractor fails)

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971,
Institute is obliged to pay any amounts of wages to a workman employed by the contractor in
execution of the works, or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the rules under Clause 19 H or under the
Contractors Labour Regulations, or under the Rules framed by Institute from time to time for the
protection of health and sanitary arrangements for workers employed by Contractors. Institute
will recover from the contractor, the amount of wages so paid or the amount of expenditure so
incurred; and without prejudice to the rights of the Institute under sub-section(2) of Section 20,
and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970,
Institute shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by Institute to the contractor whether under this contract or
otherwise Institute shall not be bound to contest any claim made against it under sub-section (1) of
Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the
contractor and upon his giving to the Institute full security for all costs for which Institute might
become liable in contesting such claim.

CLAUSE 19 (Labour Laws to be complied by the Contractor)

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and the
Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the
work, and continue to have a valid license until the completion of the work. The contractor shall
also comply with provision of the Inter-State Migrant Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation)
Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and
other Construction Workers Welfare Cess Act, 199.

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising
out of the resultant non-execution of the work.

CLAUSE19 A

No labour below the age of Eighteen years shall be employed on the work.
CLAUSE 19 B (Payment of wages)

Payment of wages:

(i) The contractor shall pay to labour employed by him either directly or through sub contractors,
wages not less than fair wages as defined by the Government, Contractor’s Labour Regulations or
as per the provisions of the Contract Labour (Regulation and Abolition) Act 1970 and the contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.
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(i) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately employed by
him.

(iii)In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with the
contractor’s Labour Regulations made by Government from time to time in regard to payment of
wages, wage period, deductions from wages recovery of wages not paid and deductions
unauthorized made, maintenance of wage books or wage slips, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and all other matters
of the like nature or as per the provisions of the Contract Labour (Regulation and Abolition) Act
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to
the contractor any sum required or estimated to be required for making good the loss suffered by
a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound to
allow to the labours directly or indirectly employed in the works one day rest for 6 days
continuous work and pay wages at the same rate as for duty. In the event of default, the Engineer-
in-Charge shall have the right to deduct the sum or sums not paid on account of wages for weekly
holidays to any labours and pay the same to the persons entitled thereto from any money due to
the contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages fixed
under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-
1979 as amended from time to time are inclusive of wages for the weekly day of rest, the question
of extra payment for weekly holiday would not arise.

(v)The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial
Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the rules
made there under from time to time.

(vi)The contractor shall indemnify and keep indemnified the Institute against payments to be
made under and for the observance of the laws aforesaid and the Contractor’s Labour Regulations
without prejudice to his right to claim indemnity from his sub-contractors.

(vii)The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the intervention
of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the
minimum wage payable to the workmen as and by way of commission or otherwise.
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(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

CLAUSE19 C

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense
provide for all facilities in connection therewith. In case the contractor fails to make arrangement
and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/ - for each
default and in addition the Engineer-in- Charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th day of every month, to the Engineer-in-Charge a
true statement showing in respect of the second half of the preceding month and the first half of
the current month respectively:

(1) The number of labourers employed by him on the work,

(2) Their working hours,

(3) The wages paid to them,

(4) The accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them, and

(5) The number of female workers who have been allowed maternity benefit according to
Clause 19 F and the amount paid to them.

Failing which the contractor shall be liable to pay to the Institute, a sum not exceeding Rs.200/ - for
each default or materially incorrect statement. The decision of the Engineer-In-Charge shall be
final in deducting from any bill due to the contractor the amount levied as fine and be binding on
the contractor.

CLAUSE19E

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all
the rules framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by the Institute and its contractors.

CLAUSE19 F

Leave and pay during leave shall be regulated as follows

1. Leave:

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and including the
day of delivery and 4 weeks following that day.

(ii) In the case of miscarriage - up to 3 weeks from the date of miscarriage.

2. Pay:
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(i) In the case of delivery - leave pay during maternity leave will be at the rate of the women’s
average daily earnings, calculated on total wages earned on the days when full time work was
done during a period of three months immediately preceding the date on which she gives notice
that she expects to be confined or at the rate of Rupee one only a day whichever is greater.

(ii) In the case of miscarriage - leave pay at the rate of average daily earning calculated on the total
wages earned on the days when full time work was done during a period of 3 (three) months
immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed for a
total period of not less than 6 (six) months immediately preceding the date on which she proceeds
on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown
in Appendix - I and II, and the same shall be kept at the place of work.

CLAUSE19 G

In the event of the contractor(s) committing a default or breach of any of the provisions of the
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information or
submitting or filing any statement under the provisions of the above Regulations and Rules which
is materially incorrect, he/they shall, without prejudice to any other liability, pay to the Institute a
sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting, filing
such materially incorrect statements and in the event of the contractor(s) defaulting continuously
in this respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to
a maximum of 5 % of the estimated cost of the work put to tender. The decision of the Engineer in-
Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing
and complying with the provisions of the Contractor’s Labour Regulations and Model Rules and
the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract
Labour (R& A) Central Rules 1971,for the protection of health and sanitary arrangements for
work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the Engineer-
in-Charge shall have power to give notice in writing to the contractor(s) requiring that the said
Rules be complied with and the amenities prescribed therein be provided to the work-people
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within the
period specified in the notice to comply with and/observe the said Rules and to provide the
amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities herein before mentioned at the cost of the contractor(s). The contractor(s) shall erect,
make and maintain at his/their own expense and to approved standards all necessary huts and
sanitary arrangements required for his/their work-people on the site in connection with the
execution of the works, and if the same shall not have been erected or constructed, according to
approved standards, the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or
reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or
reconstruct such huts and sanitary arrangements according to approved standards within the
period specified in the notice, the Engineer-in-Charge shall have the power to remodel or
reconstruct such huts and sanitary arrangements according to approved standards at the cost of
the contractor(s).
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CLAUSE19H

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land
outside Institute campus. (Note: Labour camp is not permitted inside Institute campus)

(i) (a) the minimum height of each hut at the eaves level shall be 2.10 m (7 ft.) and the floor area to
be provided will be at the rate of 2.7 sqm. (30 sq.ft.) For each member of the worker’s family
staying with the labourer.

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of
1.8 m x 1.5 m (6'x5") adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate latrines
and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for
every 25 persons residing in the camp. These bathing and washing places shall be suitably
screened.

(ii)(a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other
suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks,
the walls should be plastered with mud gobri on both sides. The floor may be kutcha but plastered
with mud gobri and shall be at least 15cm (6”) above the surrounding ground. The roofs shall be
laid with thatch or any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupation the roofs remain water-tight.

(b) The contractor(s) shall provide each hut with proper ventilation.
(c) All doors, windows, and ventilators shall be provided with suitable leaves for security
purposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which
may be reduced to 6m (20 ft.) according to the availability of site with the approval of the
Engineer-in-Charge. Back to back construction will be allowed.

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per day for bathing
and washing purposes. Where piped water supply is available, supply shall be at stand posts and
where the supply is from wells or river, tanks which may be of metal or masonry, shall be
provided. The contractor(s) shall also at his/ their own cost make arrangements for laying pipe
lines for water supply to his/their labour camp from the existing mains wherever available, and
shall pay all fees and charges therefore.

(iv) The site selected for the camp shall be high ground, removed from jungle.
(v) Disposal of Excreta-

The contractor(s) shall make necessary arrangements for the disposal of excreta from the latrines
by trenching or incineration which shall be according to the requirements laid down by the Local
Health Authorities. If trenching or incineration is not allowed, the contractor(s) shall make
arrangements for the removal of the excreta through the Municipal Committee/authority and
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inform it about the number of labourers employed so that arrangements may be made by such
Committee/authority for the removal of the excreta. All charges on this account shall be borne by
the contractor and paid direct by him to the Municipality/authority. The contractor shall provide
one sweeper for every eight seats in case of dry system.

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sludge
water so as to keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical Authorities.

CLAUSE191

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work
any person or persons in the contractors’ employ upon the work who may be incompetent or
misconduct himself and the contractor shall forthwith comply with such requirements. In respect
of maintenance/repair or renovation works etc. where the labour have an easy access to the
individual houses, the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such labour.
Engineer in Charge will display a list of contractors working in the colony/Blocks on the notice
board in the colony and also at the service center, to apprise the residents about the same.

CLAUSE19]

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorized during construction, and is handed over to the Engineer-in-
Charge with vacant possession of complete building. If such building though completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be treated as the
delay in completion and for such delay a levy up to 5% of tendered value of work may be imposed
by the Dean (Admin), IPR whose decision shall be final both with regard to the justification and
quantum and be binding on the contractor.

However, the Dean (Admin) IPR, through a notice, may require the contractor to remove the
illegal occupation any time on or before construction and delivery.

CLAUSE 19K (Employment of skilled /semi-skilled workers)

The Contractor shall, at all stages of work, deploy skilled / semiskilled tradesmen who are
qualified and possess certificate in particular trade from CPWD Training Institute / Industrial
Training Institute /National institute of Construction Management & Research (NICMAR) /
National Academy of Construction, CIDC or any similar reputed and recognized institutes
managed / certified by State / Central Government. The number of such qualified tradesmen shall
not be less than 20% of total skilled / semi-skilled workers required in each trade at any stage of
work. The contractor shall submit number of man days required in each respect of the trade, it’s
scheduling and list of qualified tradesman along with requisite certificates from recognized
institute to Engineer-in-charge for approval. Notwithstanding such approval, if the tradesmen are
found to have inadequate skill to execute the work of respective trade, the contractor shall
substitute such tradesman within two days of written notice from Engineer-in- Charge. Failure on
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the part of contractor to obtain approval of Engineer-In-Charge or failure to deploy qualified
tradesmen will attract a compensation to be paid by the contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer-in-Charge as to whether particular tradesman possesses
requisite skill and amount of compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause shall not be applicable for works with
estimated cost put to tender being less than Rs. 5 Crores.

CLAUSE 19L (Contributions of EPF and ESI)

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by
the contractor.

CLAUSE 20 (Minimum Wages Act to be Complied with)

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed there under and other labour laws affecting contract labour that may be brought into force
from time to time.

CLAUSE 21 (Work not be sublet. Action in case of insolvency)

The contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become
insolvent or commence any insolvency proceedings or make any composition with his creditors or
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or
otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of Institute in any way
relating to his office or employment, or if any such officer. or person shall become in any way
directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the Director,
IPR shall have power to adopt the course specified in Clause 3 hereof in the interest of Institute
and in the event of such course being adopted, the consequences specified in the said Clause 3
shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of Institute without reference to the actual loss or
damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23 (Changes in firm’s Constitution to be intimated)

Where the contractor is a partnership firm, the previous approval in writing of the Engineer- in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the works hereby undertaken
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to
have been assigned in contravention of Clause 21 hereof and the same action may be taken, and
the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24
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All works to be executed under the contract shall be executed under the direction and subject to
the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point
or points and in what manner they are to be commenced, and from time to time carried on.

CLAUSE 25 (Settlements of Disputes & Arbitration)

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions here-in before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter:

(i) If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge
or if the Engineer in Charge considers any act or decision of the contractor on any matter in
connection with or arising out of the contract or carrying out of the work, to be unacceptable and
is disputed, such party shall promptly within 15 days of the arising of the disputes request the
Dean (Admin) who shall refer the disputes to Dispute Redressal Committee (DRC) within 15 days
along with a list of disputes with amounts claimed if any in respect of each such dispute. The
Dispute Redressal Committee (DRC) shall give the opposing party two weeks for a written
response, and, give its decision within a period of 60 days extendable by 30 days by consent of
both the parties from the receipt of reference from Dean (Admin). The constitution of Dispute
Redressal Committee (DRC) shall be as indicated in Schedule ‘F'. Provided that no party shall be
represented before the Dispute Redressal Committee by an advocate/legal counsel etc.

If the Dispute Redressal Committee (DRC) fails to give its decision within the aforesaid period or
any party is dissatisfied with the decision of Dispute Redressal Committee (DRC) or expiry of time
limit given above, then either party may within a period of 30 days from the receipt of the decision
of Dispute Redressal Committee (DRC), give notice to the Director IPR, for appointment of
arbitrator on prescribed proforma as per Appendix XV under intimation to the other party.

It is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism
of settlement of claims/disputes prior to invoking arbitration.

The Director IPR, shall in such case appoint the sole arbitrator within 30 days of receipt of such a
request and refer such disputes to arbitration. It is a term of this contract that the party invoking
arbitration shall give a list of disputes with amounts claimed, if any, in respect of each such
dispute along with the notice for appointment of arbitrator and giving reference to the decision of
the DRC.

Parties, before or at the time of appointment of Arbitrator may agree in writing for fast track
arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015
whereby the counter claims if any can be directly filed before the arbitrator without any
requirement of reference by the appointing authority,

The arbitrator shall adjudicate on only such disputes as are referred to him by the appointing
authority and give separate award against each dispute and claim referred to him and in all cases
where the total amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator shall give
reasons for the award. It is also a term of the contract that if any fees are payable to the arbitrator,
these shall be paid as per the Act.
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The place of arbitration shall be as mentioned in Schedule F.
CLAUSE 26 (Contractor to indemnify Institute against Patent Rights)

The contractor shall fully indemnify and keep indemnified the Director, IPR against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged patent
or design rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contract. In the event of any claims made under or action brought against
Institute in respect of any such matters as aforesaid, the contractor shall be immediately notified
thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall not be liable to
indemnify the Director, IPR if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27 (Lump sum Provisions in Tender)

When the estimate on which a tender is made includes lump sum in respect of parts of the work,
the contractor shall be entitled to payment in respect of the items of work involved or the part of
the work in question at the same rates as are payable under this contract for such items, or if the
part of the work in question is not, in the opinion of the Engineer-in- Charge payable of
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount entered in
the estimate, and the certificate in writing of the Engineer-in- Charge shall be final and conclusive
against the contractor with regard to any sum or sums payable to him under the provisions of the
clause.

CLAUSE 28 (Action where no Specifications are specified)

In the case of any class of work for which there is no such specifications as referred to in Clause 11,
such work shall be carried out in accordance with the Bureau of Indian Standards Specifications.
In case there are no such specifications in Bureau of Indian Standards, the work shall be carried
out as per manufacturer’s specifications, if not available then as per State / District Specifications.
In case there are no such specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-Charge.

CLAUSE 29 (With-holding and lien in respect of sums due from contractor)

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the Institute shall be entitled to
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if
any deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the
Institute shall be entitled to withhold the security deposit, if any, furnished as the case may be and
also have a lien over the same pending finalization or adjudication of any such claim. In the event
of the security being insufficient to cover the claimed amount or amounts or if no security has
been taken from the contractor, the Engineer-in-Charge or the Institute shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which may at any time thereafter become payable
to the contractor under the same contract or any other contract with the Engineer-in-Charge of the
Institute or any contracting person through the Engineer-in-Charge pending finalization of
adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained
under the lien referred to above by the Engineer-in-Charge or Institute will be kept withheld or
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retained as such by the Engineer-in-Charge or Institute till the claim arising out of or under the
contract is determined by the arbitrator (if the contract is governed by the arbitration clause) by
the competent court, as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor. For the purpose of this clause, where
the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the Institute
shall be entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner limited company as the
case may be, whether in his individual capacity or otherwise.

(ii) Institute shall have the right to cause an audit and technical examination of the works and the
final bills of the contractor including all supporting vouchers, abstract etc. to be made after
payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the contractor under the contract or
any work claimed to have been done by him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over payment and it shall be lawful
for Institute to recover the same from him in the manner prescribed in sub-clause (i) of this clause
or in any other manner legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by him under it the
amount of such under payment shall be duly paid by Institute to the contractor without any
interest thereon whatsoever

Provided that the Institute shall not be entitled to recover any sum overpaid nor the contractor
shall be entitled to payment of any sum paid short where such payment has been agreed upon
between the Dean (Admin) IPR on the one hand and the contractor on the other under any term
of the contract permitting payment for work after assessment by the Dean (Admin) IPR

CLAUSE 29A (Lien in respect of claims in other contracts)

Any sum of money due and payable to the contractor (including the security deposit returnable to
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or
the Institute or any other contracting person or persons through Engineer-in-Charge against any
claim of the Engineer-in-Charge or Institute or such other person or persons in respect of payment
of a sum of money arising out of or under any other contract made by the contractor with the
Engineer- in-Charge or the Institute or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause
by the Engineer-in-Charge or the Institute will be kept withheld or retained as such by the
Engineer-in-Charge or the Institute or till his claim arising out of the same contract or any other
contract is either mutually settled or determined by the arbitration clause or by the competent
court, as the case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of money withheld or
retained under this clause and duly notified as such to the contractor.

CLAUSE 30 Employment of coal mining or controlled area labour not permissible

The contractor shall not employ coal mining or controlled area labour falling under any category
whatsoever on or in connection with work or recruit labour from area within a radius of 32 km (20
miles) of the controlled area. Subject as above the contractor shall employ imported labour only
i.e., deposit imported labour or labour imported by contractors from area, from which import is
permitted.
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Where ceiling price for imported labour has been fixed by state or Regional Labour Committee not
more than that ceiling price shall be paid to the laour by the contractor.

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-
in-charge as being a coal mining or controlled area labourer. Failure to do so shall render the
contractor liable to pay to Government a sum calculated at the rate of Rs. 10/- per day per
labourer. The certificate of the Engineer-in Charge about the number of coal mining or controlled
area labourer and the number of days for which worked shall be final and binding upon all parties
to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one in

which the public are interested within the meaning of the exception in Section 74 of Indian
Contract Act, 1872.

Explanation: - Controlled Area means the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana Commissioner,
Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur.

Any other area which may be declared a controlled Area by or with the approval of the Central
Government.

CLAUSE 31 (Unfiltered water supply)

The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

i) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.
if) The Engineer-in-Charge shall make alternative arrangements for supply of water at the

risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory.

CLAUSE 31 A (Institute water supply, if available)

Water if available may be supplied to the contractor by the Institute subject to the following
conditions:

(i) The water charges @ 1% shall be recovered on gross amount of the work done.

(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of
pipelines from existing main of source of supply.

(iif) The Institute do not guarantee to maintain uninterrupted supply of water and it will be
incumbent on the contractor(s) to make alternative arrangements for water at his/ their own cost
in the event of any temporary break down in the Institute water main so that the progress of
his/their work is not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32 (Alternate water arrangements)

(i) Where there is no piped water supply arrangement and the water is taken by the contractor
from the wells or hand pump constructed by the Institute, no charge shall be recovered from the
contractor on that account. The contractor shall, however, draw water at such hours of the day that
it does not interfere with the normal use for which the hand pumps and wells are intended. He
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will also be responsible for all damage and abnormal repairs arising out of his use, the cost of
which shall be recoverable from him. The Engineer-in-Charge shall be the final authority to
determine the cost recoverable from the contractor on this account and his decision shall be
binding on the contractor.

(ii) The contractor shall be allowed to construct temporary wells in Institute land for taking water
for construction purposes only after he has got permission of the Engineer-in-Charge in writing.
No charges shall be recovered from the contractor on this account, but the contractor shall be
required to provide necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or damage caused due
to Construction and subsequent maintenance of the wells and shall restore the ground to its
original condition after the wells are dismantled on completion of the work.

CLAUSE 33 (Return of Surplus materials) - Not Applicable

CLAUSE 34 (Hire of Plant & Machinery)

(i) The contractor shall arrange at his own expense all tools, plant, machinery and equipment
(hereinafter referred to as T&P) required for execution of the work .

CLAUSE 35 (Condition relating to use of asphaltic material) - Not Applicable
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CLAUSE 36 (Employment of Employees Technical Staff and employees)

Contractors Superintendence, Supervision, Technical Staff and Employees

(i) The contractor shall provide all necessary superintendence during execution of the work and as
along thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge the name,
qualifications, experience, age, address and other particulars along with certificates, of the
principal technical representative to be in charge of the work and other technical representative(s)
and their qualifications and experience shall not be lower than specified in Schedule ‘F’. The
Engineer-in-Charge shall within 3 days of receipt of such communication intimate in writing his
approval or otherwise of such a representative to the contractor. Any such approval may at any
time be withdrawn and in case of such withdrawal, the contractor shall appoint another such
representative according to the provisions of this clause. Decision of the tender accepting authority
shall be final and binding on the contractor in this respect. Such a principal technical
representative shall be appointed by the contractor soon after receipt of the approval from
Engineer-in-charge and shall be available at Site before start of work.

All the provisions applicable to the principal technical representative under the clause will also be
applicable to other technical representative(s). The principal technical representative and other
technical representative(s) shall be present at site of work for supervision at all times when any
construction activity is in progress and also present himself/ themselves, as required, to the
Engineer in charge and/ or his designated representative to take instructions. Instructions given to
the principal technical representative or other technical representative(s) shall be deemed to have
the same force as if these have been given to the contractor. The principal technical representative
and other technical representative(s) shall be actually available the decision of the Engineer-in -
Charge as recorded in the site order book and measurement recorded checked/test checked in
measurement books shall be final and binding on the contractor. Further if the contractor fails to
appoint suitable technical principal technical representative and/or other technical
representative(s) and if such appoint person are not effectively present or are absent by more than
two days without duly approved substitute or do not discharge their responsibilities satisfactorily,
the Engineer-in-charge shall have full powers to suspend the execution of the work until such date
as suitable other technical representative(s) is/are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a certificate of
employment of the technical representative(s) along with every on account bill/final bill and shall
produce evidence if at any time so required by the Engineer-in-Charge at site fully during all
stages of execution of work, during recording/ checking/ test checking of measurements of works
and whenever so required by the Engineer In charge and shall also note down instructions
conveyed by the Engineer-in-charge or his designated representative(s) in the site order book and
shall affix his/ their signature in token of noting down the instructions and in token of acceptance
of measurements/ checked measurements/ test checked measurements. The representative(s)
shall not look after any other work. Substitutes, duly approved by Engineer-in-charge of the work
in similar manner as aforesaid shall be provided in event of absence of any of the representative(s)
by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative is/are effectively appointed or is/are effectively
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attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected
from the contractor as specified in Schedule ‘F* and the decision of the Engineer-In-Charge as
recorded in the site order book and measurement recorded checked/test checked in measurement
books shall be final and binding on the contractor. Further , if the contractor fails to appoint
suitable technical Principal technical representative and/or other technical representative(s) and if
such appointed persons are not effectively present or are absent by more than two days without
duly approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of work until such date as suitable other
technical representative(s) is /are appointed and the contractor shall be held responsible for the
delay so caused to the work. The Contractor shall submit a certificate of employment of the
technical representative (s) (in the form of copy of Form -16 or CPF deduction issued to the
Engineer employed by him) along with every on account bill , final bill and shall produce evidence
if at any time so required by the Engineer-in-charge.

(if) The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff as are
competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary
for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from
the works any person who in his opinion misconducts himself, or is incompetent or negligent in
the performance of his duties or whose employment is otherwise considered by the Engineer-in-
Charge to be undesirable. Such person shall not be employed again at works site without the
written permission of the Engineer- in-Charge and the persons so removed shall be replaced as
soon as possible by competent substitutes.

CLAUSE 37 (Levy / Taxes payable by Contractor)

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in
respect of input for or output by this contract shall be payable by the contractor and Government
shall not entertain any claim whatsoever in this respect except as provided under Clause 38.

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri,
stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty cess or the like becomes payable
by the Institute / Government of India and does not any time become payable by the contractor to
the State Government, Local authorities in respect of any material used by the contractor in the
works then in such a case, it shall be lawful to the Institute / Government of India and it will have
the right and be entitled to recover the amount paid in the circumstances as aforesaid from dues of
the contractor.

CLAUSE 38 (Conditions for reimbursement of levy / taxes if levied after receipt of tenders)

(1) All tendered rates shall be inclusive any tax, levy or cess applicable on last stipulated date
of receipt of tender including extension if any. No adjustment i.e. increase or decrease shall be
made for any variation in the rate of GST, Building and Other Construction Workers Welfare Cess
or any tax, levy or cess applicable on inputs.
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However, effect of variation in rates of GST or Building and Other Construction Workers Welfare
Cess or imposition or repeal of any other tax, levy or cess applicable on output of the works
contract shall be adjusted on either side, increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess or any tax (other
than GST), levy or cess varied or imposed after the last date of receipt of tender including
extension if any, any increase shall be reimbursed to the contractor only if the contractor
necessarily and properly pays such increased amount of taxes/levies/ cess.

Provided further that such increase including GST shall not be made in the extended period of
contract for which the contractor alone is responsible for delay as determined by authority for
extension of time under Clause 5 in Schedule F.

(if) The contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Institute and/or the Engineer-in-Charge and further shall furnish such other
information/document as the Engineer-in-Charge may require from time to time.

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or
P y P Y

levy or cess, , give a written notice thereof to the Engineer-in-Charge that the same is given

pursuant to this condition, together with all necessary information relating thereto.

CLAUSE 39 (Termination of Contract on death of contractor)

Without prejudice to any of the rights or remedies under this contract if the contractor dies, Dean
(Admin) IPR on behalf of the Director, IPR shall have the option of terminating the contract
without levy of compensation to the contractor.

CLAUSE 40 (If Relative working in Institute then the contractor not allowed to tender)

The contractor shall not be permitted to tender for works in the Institute (Division in case of
contractors of Horticulture/Nursery categories) responsible for award and execution of contracts)
in which his near relative is posted as Accountant or as an officer in any capacity. He shall also
intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any officer in the Institute. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of
contractors of Institute. If however the contractor is registered in any other department, he shall be
debarred from tendering in Institute for any breach of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children
and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws.

CLAUSE 41 (No Gazetted Engineer to work as Contractor within one years of retirement)

No engineer of gazette rank or other officer employed in engineering or administrative duties in
an engineering department of Government of India shall work as a contractor or employee of a
contractor for a period of one year after his retirement from government service without the
previous permission of Government of India in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a person who had not
obtained the permission of Government of India as aforesaid, before submission of the tender or
engagement in the contractor’s service, as the case may be.
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CLAUSE 42 (Theoretical consumption of Material )

(i) After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, consumed and in balance - (see Clause 10), theoretical quantity
of materials used in the work shall be calculated on the basis and method given hereunder:

(a) Quantity of cement & bitumen shall be calcu