



FIRST FLOOR PLAN

REVISED AS PER LATEST ARCHITECTURAL DRAWING	DATE	BY	REASON
RECEIVED AS PER LATEST ARCHITECTURAL DRAWING	01.11.17	RA	
RECEIVED AS PER LATEST ARCHITECTURAL DRAWING	16.10.17	R7	
RECEIVED ON 02.10.17 & MEETING AT HOPDA			
RECEIVED AS PER LATEST ARCHITECTURAL DRAWING	19.09.17	R8	
RECEIVED ON 12.09.17			
RECEIVED AS PER LATEST ARCHITECTURAL DRAWING	23.08.17	R5	
OFFICE AREA MONITORING METER OR VSD	06.04.15	R4	
RECEIVED AS PER ARCHITECT'S LAYOUT ON 03.04.15			
RECEIVED AS PER ARCHITECT'S COMMENTS ON MEETING	10.03.15	R3	
DATE ON 10.03.15			
RECEIVED AS PER ARCHITECT'S LAYOUT ON 17.02.14	16.03.14	R2	
RECEIVED AS PER ARCHITECT'S LAYOUT ON 19.01.14	31.01.14	R1	

PROJECT: IPR NEUTRONICS LABORATORY AT BHAT

DATE: 12.01.15

SCALE: NTS

PROJECT NO: 31515/A

DRAWING NO: 31515/V/02

ARCHITECT & PROJECT CONSULTANT: HCP DESIGN PLANNING & MANAGEMENT PRIVATE LIMITED

Perthani, Jambhura, Ahmednagar - 430 013, Gujrat, INDIA

(079) 27550875, Fax: (079) 27552924, hcp@hcdm.com

ASSOCIATE HVAC CONSULTANT: Mihir n Patel

CONSULTING ENGINEER: MANDAR INDOREJI - 400969/0702398843

E-Mail: mihir@hcdm.com